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1 Civil works 10,89,705.00 
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NOTICE INVITING TENDER  
(INVITATION FOR BIDS) 

 
1. Online  bids are invited from approved and eligible contractors of IWD, UWD(BHU) and those of 

appropriate list of C.P.W.D for the following:- 
S. 

No. 
Tender no. Specifications & quantity of the item Earnest Money 

Deposit (EMD) 
1.  IIT(BHU)/IWD/CT/40/ 

2018-19/1129 
Name of the Project: - Providing & fixing vitrified 
floor tile, wall paneling, modification of teaching 
dias and painting work of (G-13) Deptt. of 
Chemistry, wall paneling &  painting work of (G-1, 
G-2 & G-3) Deptt of Civil, (G-4, G-5 & G-6), Deptt. 
of Mechanical and (G-10) Deptt. of Electrical, 
IIT(BHU), Varanasi 
Estimated Cost Rs. 10,89,705.00 

1. Eligibility Criteria (Cover-1) 
2. Financial Bid (Cover-2) 

 
     

Rs. 27,500.00 
 

 

1. Interested eligible Bidders may obtain further information from IIT(BHU) website: 

www.iitbhu.ac.in/iitnotifications/purchase_enquiries/ or from Central Public Procurement Portal 

(CPPP) https://eprocure.gov.in/eprocure/app.  

2.  Intending bidders are advised to visit IIT (BHU) website 

www.iitbhu.ac.in/iitnotifications/purchase_enquiries/ and CPPP website 

https://eprocure.gov.in/eprocure/app regularly till closing date of BID submission of tender for any 

corrigendum / addendum/ amendment.  

3. Earnest Money Deposit is to be submitted in the form of DD/FDR as per details mentioned in the 

critical data sheet. Bidders are required to submit the scan copy of payment receipt details of Tender 

fees and EMD at the time of Bid uploading. 

CRITICAL DATA SHEET 
 

Name of Organization Indian Institute of Technology(BHU), Varanasi 

Tender Type 
(Open/Limited/EOI/Auction/Single) 

Open 

Tender Category (Services/Goods/Works) Works 

Type/Form of Contract (Work/Supply/ 
Auction/ Service/ Buy/ Empanelment/ Sell) 

Construction 

Product Category (Civil Works/Electrical 
Works/Fleet Management/ Computer Systems) 

Civil works 

1 
 

http://www.iitbhu.ac.in/iitnotifications/purchase_enquiries/
https://eprocure.gov.in/eprocure/app
http://www.iitbhu.ac.in/iitnotifications/purchase_enquiries/
https://eprocure.gov.in/eprocure/app
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Date of Issue/Publishing Original Tender 02.08.2018 (10:00 Hrs) 

Document Download Start Date 02.08.2018 (10:00 Hrs) 

Document Download End Date 22.08.2018 (15:00 Hrs) 

Last Date and Time for Uploading of Bids 22.08.2018 (15:00 Hrs) 

Date and Time of Opening of Bids 23.08.2018 (15:30 Hrs) 

Tender Fee Rs.1000/- (To be paid through RTGS/NEFT) as per the 
following details: 
Name of Account - Registrar, IIT(BHU) 
Name of the Bank - State Bank of India 
Name of Branch - IT, BHU, Varanasi 
Account No. - 32778803937 
IFSC Code - SBIN0011445 
(The proof of payment must be uploaded in cover-1) 
 

EMD 
 

Rs. 27,500.00 to be paid in the form of DD/FDR in the
name of Registrar, IIT(BHU), Varanasi, payable at
VARANASI. (Scanned copy of DD/FDR to be uploaded
in cover-1) (Original to be submitted in cover-1 alongwith
eligibility criteria documents) 

No. of Covers (1/2/3/4) 02 

Bid Validity days (180/120/90/60/30) 180 days (From last date of opening of tender) 

Address for Communication The Chairman (IWC), Institute Works Department, 
IIT(BHU), Varanasi – 221005, U.P. 

Email Address office.iwd@iitbhu.ac.in   

 
 

  

mailto:office.iwd@iitbhu.ac.in
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INSTRUCTIONS FOR ONLINE BID SUBMISSION 
 

As per the directives of Department of Expenditure, this tender document has been published on the Central 
Public Procurement Portal (URL:http://eprocure.gov.in/eprocure/app). The bidders are required to submit 
soft copies of their bids electronically on the CPP Portal, using valid Digital Signature Certificates. The 
instructions given below are meant to assist the bidders in registering on the CPP Portal, prepare their 
bids in accordance with the requirements and submitting their bids online on the CPP Portal. 
More information useful for submitting online bids on the CPP Portal may be obtained at: 
http://eprocure.gov.in/eprocure/app. 

 
1. Registration 
 

1. Bidders are required to enroll on the e-Procurement module of the Central Public Procurement 
Portal (URL:http://eprocure.gov.in/eprocure/app) by clicking on the link “Click here to Enroll”. 
Enrolment on the CPP Portal is free of charge. 

2. As part of the enrolment process, the bidders will be required to choose a unique username and assign 
a password for their accounts. 

3. Bidders are advised to register their valid email address and mobile numbers as part of the registration 
process. These would be used for any communication from the CPP Portal. 

4. Upon enrolment, the bidders will be required to register their valid Digital Signature Certificate  (Class 
II or Class III Certificates with signing key usage) issued by any Certifying Authority recognized by 
CCA India (e.g. Sify/TCS/nCode/eMudhra etc.), with their profile. 

5. Only one valid DSC should be registered by a bidder. Please note that the bidders are responsible to 
ensure that they do not lend their DSCs to others which may lead to misuse. 

6. Bidder then logs in to the site through the secured log-in by entering their user ID/password and the 
password of the DSC/eToken. 
 

2. Searching for Tender Documents  

1.  There are various search options built in the CPP Portal, to facilitate bidders to search active tenders 
by several parameters. These parameters could include Tender ID, organization name, location, date, 
value, etc. There is also an option of advanced search for tenders, wherein the bidders may 
combine a number of search parameters such as organization name, form of contract, location, date, 
other keywords etc. to search for a tender published on the CPP Portal. 

2.  Once the bidders have selected the tenders they are interested in, they may download the required 
documents / tender schedules. These tenders can be moved to the respective ‘My Tenders’ folder. 
This would enable the CPP Portal to intimate the bidders through SMS / e-mail in case there is any 
corrigendum issued to the tender document. 

3.  The bidder should make a note of the unique Tender ID assigned to each tender, in case they want to 
obtain any clarification / help from the Helpdesk. 

3. Preparation of Bids  
1.  Bidder should take into account any corrigendum published on the tender document before 

submitting their bids. 

2.  Please  go  through  the  tender  advertisement  and  the  tender  document  carefully  to  understand  
the documents required to be submitted as part of the bid. Please note the number of covers in 
which the bid documents have to be submitted, the number of documents - including the names and 

http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
http://eprocure.gov.in/eprocure/app
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content of each of the document that need to be submitted. Any deviations from these may lead to 
rejection of the bid. 

3.   Bidder, in advance, should get ready the bid documents to be submitted as indicated in the tender 
document / schedule and generally, they can be in PDF / XLS / RAR / DWF formats. Bid 
documents may be scanned with 100 dpi with black and white option. 

4. To avoid the time and effort required in uploading the same set of standard documents which 
are required to be submitted as a part of every bid, a provision of uploading such standard 
documents (e.g. PAN card copy, annual reports, auditor certificates etc.) has been provided to the 
bidders. Bidders can use “My Space” area available to them to upload such documents. These 
documents may be directly submitted from the “My Space” area while submitting a bid, and need 
not be uploaded again and again. This will lead to a reduction in the time required for bid 
submission process. 

4.  Submission of Bids 
1.  Bidder should log into the site well in advance for bid submission so that he/she upload the bid in 

time i.e. on or before the bid submission time. Bidder will be responsible for any delay due to other 
issues. 

2.  The bidder has to digitally sign and upload the required bid documents one by one as indicated in 
the tender document. 

3.  Bidder has to select the payment option as “on-line” to pay the tender fee / EMD as applicable and 
enter details of the instrument. Whenever, EMD/Tender fees is sought, bidders need to pay the 
tender fee and EMD separately on-line through RTGS. 

4.  A standard BoQ format has been provided with the tender document to be filled by all the 
bidders. 

Bidders are requested to note that they should necessarily submit their financial bids in the format 
provided and no other format is acceptable. Bidders are required to download the BoQ file, open it 
and complete the white coloured (unprotected) cells with their respective financial quotes and other 
details (such as name of the bidder). No other cells should be changed. Once the details have been 
completed, the bidder should save it and submit it online, without changing the filename. If the BoQ 
file is found to be modified by the bidder, the bid will be rejected. 

5.  The server time (which is displayed on the bidders’ dashboard) will be considered as the standard 
time for referencing the deadlines for submission of the bids by the bidders, opening of bids etc. The 
bidders should follow this time during bid submission. 

6. All the documents being submitted by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the data. The data entered cannot be viewed by unauthorized 
persons until the time of bid opening. The confidentiality of the bids is maintained using the secured 
Socket Layer 128 bit encryption technology. Data storage encryption of sensitive fields is done. 

7.  The uploaded tender documents become readable only after the tender opening by the authorized 
bid openers. 

8.  Upon the successful and timely submission of bids, the portal will give a successful bid submission 
message & a bid summary will be displayed with the bid no. and the date & time of submission 
of the bid with all other relevant details. 

9.  Kindly add scanned PDF of all relevant documents in a single PDF file of compliance sheet. 
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5.  Assistance to Bidders  
1.  Any queries relating to the tender document and the terms and conditions contained therein should 

be addressed to the Tender Inviting Authority for a tender or the relevant contact person indicated 
in the tender. 

2.  Any queries relating to the process of online bid submission or queries relating to CPP Portal in 
general may be directed to the 24x7 CPP Portal Helpdesk. The contact number for the helpdesk 
is 1800 233 7315 

6.  General Instructions to the Bidders  

1.   The tenders will be received online through portal http://eprocure.gov.in/eprocure/app . In the 
Technical Bids, the bidders are required to upload all the eligibility criteria documents in .pdf 
format. 

2. Possession of a Valid Class II/III Digital Signature Certificate (DSC) in the form of smart card/e-
token in the company's name is a prerequisite for registration and participating in the bid 
submission activities through https://eprocure.gov.in/eprocure/app. Digital Signature Certificates 
can be obtained from the authorized certifying agencies, details of which are available in the web 
site https://eprocure.gov.in/eprocure/app under the link “Information about DSC”. 

3. Tenderer  are  advised  to  follow  the  instructions  provided  in  the  ‘Instructions  to  the 
Tenderer for the e-submission of the bids online through the Central Public Procurement Portal for e 
Procurement at https://eprocure.gov.in/eprocure/app. 

http://eprocure.gov.in/eprocure/app
https://eprocure.gov.in/eprocure/app


INFORMATION AND INSTRUCTIONS TO BIDDERS FOR TENDERING   
FORMING PART OF BID DOCUMENT AND TO BE POSTED ON WEBSITE 

 

INSTITUTE WORKS DEPARTMENT, NIT 

1. IWC,IIT(BHU) invites the online percentage rate/Item rate Bids from approved and eligible 
contractors of IWD, UWD(BHU) and those of appropriate list of C.P.W.D. for the following works:  

Providing & fixing vitrified floor tile, wall paneling, modification of teaching dias and painting 
work of (G-13) Deptt. of Chemistry, wall paneling &  painting work of (G-1, G-2 & G-3) Deptt of 
Civil, (G-4, G-5 & G-6), Deptt. of Mechanical and (G-10) Deptt. of Electrical, IIT(BHU), Varanasi.  

The enlistment of the contractors should be valid on the last date of submission of bids.(Self 
Certified copy of currently valid enlistment certificate to be uploaded as proof alongwith other 
eligibility criteria) 

1.1 The work is estimated to cost Rs. 10,89,705.00 The estimate, however, is given merely as a rough 
guide).  

1.2 Intending bidder is eligible to submit the bid provided, if he has definite proof from the appropriate 
authority, which shall be to the satisfaction of the competent authority, of having satisfactorily 
completed similar works of magnitude specified below:-  

1.2.1 Criteria of eligibility for submission of bid documents:  

(a)    Intending bidder should not be a joint venture. (Self Certified copy of relevant documents 
clearly establishing the status of bidder to be uploaded) 

(b) Should have satisfactorily completed Three similar works each of value not less than Rs 4.36 
Lacs or Two similar works each of value not less than Rs 6.54 Lacs or One similar work of value 
not less than Rs 8.72 Lacs during last seven years ending 31st March 2018. (Self Certified 
photocopy of work order alongwith work completion certificate to be uploaded as proof of 
eligibility criteria) 

      Explanation:- 

The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to last 
date of receipt of applications for this tender. 

Similar work means “Construction work” 

(c) Should have had average annual financial turnover of Rs 5.45 Lacs on account  of 
construction works executed during the last three preceding financial years ending 31st 
March,2018, duly audited by a Chartered Accountant (Self Certified photocopy of certificate 
from CA to be uploaded). The year in which no turnover is shown would also be considered 
for working out the average.  

(d) Should not have incurred any loss in more than three years during the last five years ending 
31st March, 2018. (Self Certified photocopy of certificate from CA to be uploaded alongwith 
certified copy of last five years Profit & Loss Account) 

(e) Should have a solvency certificate of Rs 4.36 Lacs issued by Bank during the last six months. 

(Certified copy of original solvency certificate to be uploaded in cover-1).  
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1.2.2 To become eligible for bidding , the bidders shall have to furnish an affidavit as under:-  

I/We undertake and confirm that eligible similar works(s) has/have not been got executed through 
another bidder on back to back basis. Further that, if such a violation comes to the notice of Indian 
Institute of Technology(BHU), then I/we shall be debarred for tendering in IWC, IIT(BHU) in future 
forever. Also, if such a violation comes to the notice of Indian Institute of Technology(BHU) before the 
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date of start of work, the Member Secretary-IWC, IIT(BHU) shall be free to forfeit the entire amount of 
Earnest Money Deposit/Performance Guarantee. (Scanned copy of affidavit to be uploaded in 
cover-1) 

2. Agreement shall be drawn with the successful bidder on prescribed Format. 

3. The time allowed for carrying out the work will be 5 months (150 days) from the date of start as 
defined in schedule ‘F’ or from the first date of handing over of the site, whichever is later, in 
accordance with the phasing, if any, indicated in the Published  documents.  

4. The site for the work is available for start of the work.  

5. The Published  document consisting of plans, specifications, the schedule of quantities of various 
types of items to be executed and the set of terms and conditions of the contract to be complied with 
and other necessary documents except Standard General Conditions of Contract Form can be 
seen/downloaded from website www.eprocure.gov.in or www.iitbhu.ac.in  

6. While submitting the bids, bidder can revise the rate, but before last date and time of submission of 
bids as notified. In this case, the last submitted bid before the last date and time will only be 
considered.  

7. a)   Earnest Money of  Rs. 27,500.00 shall be paid in the form of Banker’s cheque/ Demand Draft / 
Fixed Deposit Receipt (drawn in favor of Registrar, IIT(BHU), Varanasi, payable at Varanasi) of 
any Scheduled Bank. The same shall be submitted along with technical bid in Cover-1 and 
scanned copy uploaded with cover-1. 

b)   Tender processing fees – 1000/- shall be paid online as per details given in critical data sheet and 
details of online transaction ID i.e. UTR number to be uploaded with cover-1.  

Proof of online submission of tender processing fees, EMD & Eligibility criteria document like work 
experience, financial turn over certificate, Affidavit in original, Solvency certificate in original and 
any other documents mentioned in relevant clauses above, shall be placed in single sealed envelope 
superscripted as (Cover-1 “Cost of Tender Document, E.M.D. & Eligibility criteria documents”) 
with name of work and due date of opening of the Tenders mentioned thereon and submitted in 
office of IWD before the last date & time of submission of bid. The scanned copies of above 
mentioned documents shall be uploaded under cover-1 on the e-tendering website.  

 
All the documents for cover-1 shall be placed in an envelop with due mention of Name of work, 
date & time of opening of Tenders and is to be submitted in the office of Member Secretary, IWC, 
IIT(BHU), Varanasi on or before 3:00 PM 22.08.2018. The documents submitted shall be opened at 
03:30 PM on 23.08.2018. Kindly note that in case of any discrepancy regarding uploaded documents 
in cover-1 and physically submitted documents in the office, the uploaded documents shall be 
considered as final. 
Kindly note that no financial bid in physical format is to be submitted with cover-1 in the office of 
IWD, IIT(BHU). Financial bid is to be uploaded under cover-2 only on the           e-tendering 
website. 
Online Financial Bids submitted by intending bidders shall be opened only of those bidders, 
whose Earnest Money deposit, tenders processing fees and other documents placed in the envelop 
(Cover-1)  and uploaded on e-tendering website under cover-1 are found in order and are found 
eligible. 
 
 

http://www.eprocure.gov.in/
http://www.iitbhu.ac.in/
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11. The bid submitted shall become invalid and cost of bid & tender processing fee shall not be refunded 
if:  
(i) The bidder is found ineligible.  
(ii) The bidder does not provide all the documents (including PAN No., GST registration etc.) as 
stipulated in the bid document.  

12. The bidder whose bid is accepted will be required to furnish performance bank guarantee of 5% (Five 
Percent) of the tender amount within the 15 days of issue of letter of acceptance. This guarantee shall 
be in the form of Demand Draft of any scheduled bank or Fixed Deposit Receipts or Guarantee Bonds 
of any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the 
bidder fails to deposit the said performance guarantee within the period as indicated, the Earnest 
Money deposited by the bidder shall be forfeited automatically without any notice to the bidder.  

13. Intending bidders are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their bids as to the nature of the ground and sub-soil (so far as is 
practicable), the form and nature of the site, the means of access to the site, the accommodation they 
may require and in general shall themselves obtain all necessary information as to risks, contingencies 
and other circumstances which may influence or affect their Tender. A bidder shall be deemed to have 
full knowledge of the site whether he inspects it or not and no extra charge consequent upon any 
misunderstanding or otherwise shall be allowed. The bidder shall be responsible for arranging and 
maintaining at his own cost all materials, tools & plants, water, electricity access, facilities for workers 
and all other services required for executing the work unless otherwise specifically provided for in the 
contract documents. Submission of a tender  by a bidder implies that he has read this notice and all 
other contract documents and has made himself aware of the scope and specifications of the work to 
be done and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Institute and local conditions and other factors having a bearing on the execution of the work. Cost of 
site visit shall be borne by the bidder. 

14. The competent authority on behalf of the Institute does not bind itself to accept the lowest or any other 
Tenders and reserves to itself the authority to reject any or all the Tenders received without the 
assignment of any reason. All Tenders in which any of the prescribed condition is not fulfilled or any 
condition including that of conditional rebate is put forth by the bidder shall be summarily rejected.  

15. Canvassing whether directly or indirectly, in connection with bidders is strictly prohibited and the 
Tenders submitted by the bidders who resort to canvassing will be liable to rejection.  

16. The competent authority on behalf of Institute reserves to himself the right of accepting the whole or 
any part of the bid and the bidders shall be bound to perform the same at the rate quoted.  

17. The bidder shall not be permitted to tender  for works in the IWC, if his near relative is posted as an 
officer in any capacity between the grades of Chairman(IWC) and Junior Engineer (both inclusive).. 
Any breach of this condition by the bidder would render him liable to be removed from the 
Tendering process.  

18. No Engineer of gazetted rank or other Gazetted Officer employed in Engineering or Administrative 
duties in an Engineering Department of the Government of India is allowed to act as a bidder within 
a period of one year after his retirement from Government service, without the previous permission 
of the Government of India in writing. This contract is liable to be cancelled if either the bidder or any 
of his employees is found any time to be such a person who had not obtained the permission of the 
Government of India as aforesaid before submission of the tender or engagement in the bidder’s 
service.  

19. The bid for the works shall remain open for acceptance for a period of 180 days from the date of 
opening of financial bids. If any bidder withdraws his bid before the said period or issue of letter of 
acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the bid 
which are not acceptable to the Indian Institute of Technology(BHU), then the Indian Institute of 
Technology(BHU), without prejudice to any other right or remedy, be at liberty to forfeit of the said 
earnest money as aforesaid. Further the bidders shall not be allowed to participate in the re-bidding 
process of the work.  
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20. The notice inviting bid shall form part of the contract document. The successful bidder, on acceptance 
of his bid by the Accepting Authority, have to sign the contract consisting of “The Notice Inviting 
bid, all the documents including Special Conditions, General Specifications/ Particular Specifications 
and drawings, if any, forming part of the bid as submitted at the time of invitation of bid and the 
rates quoted online at the time of submission of bid and acceptance thereof together with any 
correspondence leading thereto. Within 15 days from the stipulated date of start of the work.  

21. Composite Tender  

21.1.1 The Member Secretary is calling this bid for the composite work. The Earnest money is fixed with 
respect to the combined estimated cost put to Tender for the composite tender.  

21.1.2 The bid document is including following components:  

Part A:- IWD FORM-1 including schedule A to F for the major component of the work, Standard General 
Conditions of Contract . 

Part B:-  General / specific conditions, general technical specifications along with list of Makes. If there is 
any material not available as per list of makes, bidder has to inform in priority to Architects/owner 
for approval. 

Part C:   Schedule A to F for minor component of the work. (Member Secretary of major component shall 
also be competent authority under clause 2 and clause 5 as mentioned in schedule A to F for major 
components) 

Part D:- Schedule of quantities applicable.. 

Part E:- Design and Drawings. 

Part F:- Composite bill of quantities. 

21.1.3 The eligible bidders have to quote rates for all items given in the bill of quantity. 

21.1.4 After acceptance of the bid by competent authority, the Member Secretary shall issue letter of award 
on behalf of the Institute. After the work is awarded, the bidder will have to enter into one agreement 
with Member Secretary.  

21.1.5 Entire work under the scope of composite tender including major and all minor components shall be 
executed under one agreement.  

21.1.6 Security Deposit will be worked out separately for each component corresponding to the 
quoted/accepted cost of the respective component of works. The Earnest Money will become part of 
the security deposit of the respective projects under the head Mega projects in ratio of the 
corresponding estimated value of these projects.  

21.1.7 The bidder may associate agency(s) for minor component(s) conforming to eligibility criteria as 
defined in the tender document and has to submit detail of such agency(s) to Member Secretary. 
Name of the agency(s) to be associated shall be approved by Member Secretary. Before engaging such 
associate agencies bidder has to inform to Member Secretary along with his past experience and all 
credential’s and got the approval of the same from the Member Secretary.     

21.1.8 In case the bidder intends to change any of the above agency/ agencies during the operation of the 
contract, he shall obtain prior approval of respective Member Secretary. The new agency/ agencies 
shall also have to satisfy the laid down eligibility criteria. In case Member Secretary is not satisfied 
with the performance of any agency, he can direct the bidder to change the agency and this shall be 
binding on the bidder.  

21.1.9 The main bidder has to enter into agreement with bidder(s) associated by him for execution of minor 
component(s). Copy of such agreement shall be submitted to Engineer-in-charge In case of change of 
associate bidder, the main bidder has to enter into agreement with the new bidder associated by him.  
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21.1.10A. The composite work shall be treated as complete when all the components of the work are 
complete. The completion certificate of the composite work shall be recorded by Engineer-in-
charge of major component after record of completion certificate of all other components. 

21.1.10B.    Final bill of whole work shall be finalized by IWC. 

21.1.11  It will be obligatory on the part of the bidder to sign the tender documents for all components 
before the first payment is released.  

 
 

                 Sd- 
MEMBER SECRETARY 

INSTITUTE WORKS COMMITTEE 
INDIAN INSTITUTE OF TECHNOLOGY(BHU) 
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List of Documents to be scanned and uploaded under cover-1 on e-tendering website and submitted up to 

the last date and time mentioned above in sealed cover-1 in office of IWD, IIT(BHU):  

a) Documents clearly stating the registration status of bidder with CPWD or UWD. 

b) Documents regarding legal status of firm and written power of attorney of the signatory. 

c) Self certified copy of work orders alongwith work completion certificate as per eligibility criteria. 

d) Qualifications and experiences of key site management, technical personnel proposed for the contract. 

e) Solvency certificate from bank and scanned copy of DD/FDR for EMD. 

f) Affidavit as per 1.2.2 and proof of submission of tender processing fee. 

g) No loss certificate, turnover from CA, GST registration certificate, PAN card ESI, EPF etc. 

List of document to be uploaded upto the last date & time mentioned above in cover-2 (Financial Bid): 

a) Duly filled in priced BoQ. 

b) Duly signed and scanned copy of priced BoQ in PDF format. 

(Kindly note that no physical submission of duly filled in BoQ is required and it is to be uploaded only on e-

tendering website). 

 
 

 Sd- 
MEMBER SECRETARY 

INSTITUTE WORKS COMMITTEE 
INDIAN INSTITUTE OF TECHNOLOGY(BHU) 

VARANASI 
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A: GENERAL INSTRUCTIONS 
  

1.0 Scope of Tender.  

1.1 Indian Institute of Technology(BHU) (referred to as Owner in these documents) invites Tenders for 
Providing & fixing vitrified floor tile, wall paneling, modification of teaching dias and painting 
work of (G-13) Deptt. of Chemistry, wall paneling &  painting work of (G-1, G-2 & G-3) Deptt of 
Civil, (G-4, G-5 & G-6), Deptt. of Mechanical and (G-10) Deptt. of Electrical, IIT(BHU), Varanasi (as 
defined in these documents and referred to as “the works”) detailed in the table given in the Notice 
Inviting Tenders (NIT).  

1.2 The successful Bidder shall complete the works within the completion date specified in the Notice 
Inviting Tenders (NIT). 

2.0  Non Association / Relation 

2.1 All Bidders shall provide in the bid tender and Qualification Information, a statement that the Bidder 
is not associated, nor has been associated in the past, directly or indirectly, with the IIT(BHU) or any 
other entity that has prepared the design, specifications, and other documents for the Project.  

3.0 Qualification of the Bidder 

3.1 All Bidders shall provide tender qualification information.  

3.2 All Bidders shall include the following information by submitting relevant documents and certificate 
with their tenders: 

 The Bidder must be registered with the GST Department and should submit the registration 
certificate of GST, ESI, PF, labour license etc. 

4.0 Cost of tendering 

4.1 The Bidder shall bear all costs associated with the preparation and submission of his tender, and the 
Owner will in no case be responsible and liable for those costs. 

4.2 The Bidder, at its own responsibility and risk is encouraged to visit and examine the Site of Work and 
its surroundings and obtain all information that may be necessary for preparing the tender. The costs 
of visiting the Site shall be at the Bidder’s own expense. 
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B: DOCUMENTS INVITING TENDERS   
5.0 Invitation 

5.1 Tenders are hereby invited on behalf of Indian Institute of Technology(BHU). 

6.0 Contents of documents as mentioned in the relevant clauses mentioned. 

 The Bidder shall be deemed to have examined all instructions, forms, terms, and specifications in the 
Documents. Failure to furnish the information required in the Tender Document or submission of a 
Bid not substantially responsive to the Tender Documents in every respect will be at the Bidder’s risk 
and may result in the rejection of the bid. 

 The several documents forming the contract are to be taken as mutually explanatory of one another, 
detailed drawings being followed in preference to small scale drawing and figured dimensions in 
preference to scale and Special Conditions in preference to General Conditions. 

 In case of any discrepancy between the Schedule of Quantities, the specifications and/ or the 
drawings, given in the tender document the following order of preference shall be observed: 

 
Description of Schedule of Quantities. 

Particular Specification and Special condition, if any. 
Drawings. C. P. W. D. specifications/ IWC specification. 
Latest edition Indian Standard Specifications of B. I. S. 

 

7.0 Amendment of Tendering Documents 

7.1 Before the deadline for submission of bids, the Indian Institute of Technology(BHU) may modify the 
Tender documents by issuing addenda/corrigendum. 

7.2 Any addendum thus issued shall be part of the Tendering documents and shall be submitted on 
Tendering website www.eprocure.gov.in and Institute website www.iitbhu.ac.in.  

7.3 To give prospective Bidders reasonable time in which to take an addendum into account in preparing 
their Publish s, the enlisted may extend if necessary the deadline for submission of tenders. 

 
 

  

 

http://www.eprocure.gov.in/
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C: PREPARATION OF DOCUMENT 
8.0 Earnest Money Deposit (EMD) 

 EMD amounting to Rs. 27,500.00 in the form of a bankers cheque or demand draft/F.D.R in favour 
Registrar, IIT(BHU) payable at Varanasi must accompany each bid. Bids not accompanying with 
EMD and unconditional acceptance letter will be summarily rejected. 

  The EMD of the unsuccessful Bidders will be discharged / returned within Thirty (30) days from the 
date of opening of the bids. The EMD of the successful Bidder shall be converted as Security deposit. 

  The EMD may be forfeited: if the Bidder withdraws his bid during the validity period of the bis ; or in 
case of a successful Bidder, if the Bidder fails to sign the contract or furnish performance security. 

9.0 Period of validity of bid    

 The bids shall remain valid for a period of 180 days after the date of opening of bid. A bid valid for a 
shorter period, shall be rejected by the Indian Institute of Technology(BHU) as non-responsive and 
the EMD paid along with it will be forfeited.  

10.0 Language of Bid   

10.1 The document shall be written in English language. The total amount should be written in the same 
language. 

11.0 Document comprising the E-Tender   

11.1  No page of this tenders document shall be removed and the set must be submitted as it is. Each page 
of the tenders document form is to be signed by the Bidder and must bear the Seal of the 
Company/Firm. 

The tender submitted by the Bidder shall comprise as mentioned above in relevant sections: 

12.0 Tender Prices 

12.1 The contract shall be for the whole works as described in Sub-Clause 1.1 based on the priced Schedule 
of Quantities submitted by the Bidder. 

12.2 The tender submitted on behalf of Company shall be signed by a person who has the proper legal 
authority on behalf of the Company to enter into the contract; otherwise, the bid is liable to be 
rejected. Each page of the tender  document and each drawing accompanying is required to be signed 
by the authorized person submitting the bid, with the company seal as the token of their having 
examined and acquainted themselves with the General conditions of contract, drawings, 
specifications, special conditions of contract etc. The forms of tender are to be filled in completely. 
Any bid with any of the documents not signed is liable to be rejected. 

12.3 The notation R.O. written against items of BOQ means ‘rate only” and the bidder is to quote only unit 
rate in such cases.   

12.4 The Bidder shall fill in the percentage rate/in rates for items of the Works described in the Schedule 
of Quantities along with total bidding price. In case if the rates are not filled for any of the Items of 
Schedule of Quantities, in such cases the tender shall be summarily rejected.  Failure to comply 
with either of these conditions will make the bid liable for rejection. 

12.5 The work shall be carried out by the Bidder in a manner complying in all respect with the 
requirement of relevant bye-laws/orders of the Local/Municipal bodies and pay all fees and charges 
which may be leviable at his own cost. The completion/ occupancy certificates including clearance 
from fire committee or any other statutory obligation shall be arranged by the bidder. Any official 
fees shall be paid by the Owner. All other cost of liasoning shall be borne by the bidder.  

12.6 All duties, taxes, and other levies payable by the Bidder under the contract, or for any other cause, 
shall be included in the rates, prices and total Bidding Price submitted by the Bidder. Bidders must 
include in their rates, the cost of transportation of materials to site, GST, Cess as per Building & other 
construction workers cess act, excise duty, octroi, and any other tax and duty levied by the Central / 
State Government. None of the above taxes & levies will be entertained by the Owner and no tax 
exemption forms will be issued by the Owner. Bidder should also take a Group Insurance Policy for 
his Workmen, Supervisors and Engineers working on site for an adequate insurance cover. BHU shall 
not be responsible for any accident or happening of any untoward/unforeseen event involving 
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workmen, labour, supervisor or engineer or any person directly or indirectly associated with the 
execution of work. The insurance policy to be obtained by the successful Bidder must be 
comprehensive and shall cover all associated risks (known and unknown).  

NOTE: ALL RATES QUOTED BY THE BIDDER ARE INCLUSIVE OF ALL TAXES LIKE GST CESS AS 
PER BUILDING & OTHER CONSTRUCTION WORKERS CESS ACT.  

 OR ANY STATUTORY TAX APPLICABLE AS PER STATE GOVERNMENT. 

12.7 The rates quoted in the tender shall include cost of electrical power supply, water supply, cost of all 
materials, labour, telephone rent and call charges, water and meter rent charges, electric charges, 
temporary electric wiring / lighting for execution of work at site, hire for any tools and plants, shed 
for materials, marking out and clearing of site, transportation complete in all respects. The rates 
quoted in the tender shall be treated as rated for finally completing the item of work.  

12.8 The quantities furnished in the schedule of quantities are only probable quantities and are liable to 
alterations, by omission, deductions or additions to any extent at the discretion of Indian Institute of 
Technology(BHU). Payments will be regulated on the actual quantities of work done at accepted 
rates. Any item of work may be omitted from the schedule of quantities and may be awarded to 
another agency at any time / stage of the work.  

12.9 Errors in the Schedule of Quantities shall be dealt with in the following manner:  

i In the event of a discrepancy between the rates quoted in words and the rates in figures, rate 
quoted in words shall be considered to be correct. 

ii In the event of an error occurring on account of arithmetical calculations the same shall be 
corrected according to rates written in words and quantities in B.O.Q. 

iii All the errors in totaling in the amount column and in carrying forward the totals shall be 
corrected. The tender total shall be accordingly amended.  

12.10 The calculations made by the bidder should be based upon quantities of the items of work which are 
furnished in the Schedule of Quantities, but it must be clearly understood that the contract is not a 
lump sum contract. The Owners do not in any way assure, represent or guarantee that the said 
probable quantities are correct or that the work would correspond thereto. The items of work 
irrespective of the quantities which may vary shall be carried out at the same accepted bidding e-
tender rates and no escalation in the rates will be entertained whatsoever. Any item of work may be 
omitted from the schedule of quantities and may be awarded to another agency at any time / stage of 
the work.  

12.11 The bidders must obtain for themselves on their own responsibility and their own expenses all the 
information which may be necessary, including risks, contingencies and other circumstances to 
enable them in making a proper bid and for entering into a contract, and must examine the drawings, 
specifications and conditions and inspect the site of the work, nature of the work, availability of 
power, water, shelter for workmen and all the matters pertaining thereto before submitting the bid. 
They can also get any clarifications required from the Owner, before tendering, by contacting them at 
their office during working hours. 

 

13.0 Format and signing of Tender document 

13.1 The bid shall be typed or written in indelible ink and shall be signed by a person or persons duly 
authorized to sign on behalf of the Bidder. All pages of the tender where entries or amendments have 
been made shall be initialed by the person or persons signing the tender. 

13.2 The tender  shall contain no alterations or additions, except those to comply with instructions issued 
by the Owner, or as necessary to correct errors made by the Bidder, in which case such corrections 
shall be initialed by the person or persons signing the bid. ANY CONDITIONAL BID WILL BE 
SUMMARILY REJECTED. 
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D: MODE OF SUBMISSION OF BID  DOCUMENT 
14.0 Sealing and marking of bids. 

14.1 All the document to be put in cover-1 should be scanned and uploaded under cover-1 on the e-
tendering website. 

14.2 All the envelopes/covers needed to be properly sealed by the bidder and shall indicate the name and 
address of the bidder.  

14.3 If the envelopes/covers is not sealed and marked as above, the Owner will assume no responsibility 
for the misplacement of the bid document. 

14.4 Financial/price bid is to be uploaded online only & no hard copy to be submitted.  

15.0 Deadline for submission of bid:-  

15.1 Any bid will not be received by the Indian Institute of Technology(BHU) after the deadline of 
submission of bids. 
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TENDER  OPENING AND EVALUATION  
16.0 Tender opening 
  The Owner along with Architect will open all the tenders received, on the date and the place specified 

in the NIT. In case of any unavoidable circumstances or unforeseen event on the specified date and 
time of tender opening, the bids will be opened at the appointed time and location on the next 
working day. 

17.0 Clarification of Tenders 
17.1 To assist in the examination, evaluation, and comparison of bids, the Owner/Architect may, at his 

discretion, ask any Bidder for clarification of his bid, including breakdowns of unit rates. The request 
for clarification and the response shall be in writing or by fax, but no change in the price or substance 
of the tendering shall be sought, offered, or permitted. 

18.0 Examination of Bids and Determination of Responsiveness 
18.1 Prior to the detailed evaluation of bids, the Owner will determine whether each bid  (a) meets the 

eligibility criteria defined (b) has been properly signed and meets the requirements mentioned (c) is 
accompanied by the required securities and; (d) is responsive to the requirements of the tendering 
documents. 

18.2 A responsive bid is one which conforms to all the terms, conditions, and specifications of the 
tendering documents, without material deviation or reservation. A material deviation or reservation 
is one (a) which affects in any substantial way the scope, quality, or performance of the Works; (b) 
which limits in any substantial way, inconsistent with the tender documents, the Indian Institute of 
Technology(BHU) rights or the Bidders’ obligations under the contract; or (c) whose rectification 
would affect unfairly the competitive position of other Bidders presenting responsive bids.  

18.3 If a bid is not responsive, it will be rejected by the Indian Institute of Technology(BHU), and may not 
subsequently be made responsive by correction or withdrawal of the nonconforming deviation or 
reservation. 

19.0 Correction of Errors 
19.1 Bid determined to be substantially responsive will be checked by the Owner for any arithmetic errors. 

Errors will be corrected by Owner as follows: 
 Where there is a discrepancy between the rates in figures and in words, the rate in words will govern, 

and where there is a discrepancy between the unit rate and the item total resulting from multiplying, 
the unit rate as quoted will govern. 

19.2 The amount stated in the tender will be adjusted by the owner in accordance with the above 
procedure for the correction of errors and shall be considered as Binding upon the Bidder. If the 
Bidder does not accept the corrected amount the tender will be rejected, and the EMD will be 
forfeited. 

20.0 Evaluation and Comparison of Bids 
20.1 The Owner along with Architect will evaluate and compare only the bids determined to be 

substantially responsive. 
20.2 In evaluating the bids, the Owner along with Architect will determine for each bid  the evaluated bids  

Price by adjusting the bid  Price as follows: 
(a) Making any correction for errors; or 
(b) Making an appropriate adjustments for any other acceptable variations, deviations; and 
(c) Making appropriate adjustments to reflect discounts offered. 

 
21.0 The Owner reserves the right to accept or reject any variation, deviation, or alternative offer and 

other factors which are in excess of the requirement of the tender. 

 
  

 



 
 

18 

F: AWARD OF TENDER   
22.0 Award criteria 

22.1 The acceptance of bid will rest with the Owner, which does not bind itself to accept the lowest bid 
and reserves to itself the authority to reject completely / partially, any or all of the bid/s received 
without the assignment of a reason.  

22.2 The owner with recommendation from the Architect reserves to itself the right of accepting the whole 
or any part of the Bid and the Bidder shall be bound to perform the same at the rate quoted. 

22.3 The Owner reserves to itself the right of omission of any item of work from the awarded tender at any 
time / stage during the execution of work and award the same to another agency / bidder. 

23.0 Notification of award 

 The successful Bidder will be issued a Letter of Intent (LOI) by the Owner after recommendation from 
the Architect. The issuance of LOI shall not constitute an award of work. 

24.0 Performance security 

24.1 Within seven (7) days of the receipt of notification of award of work the successful Bidder shall 
furnish the performance security @ 5% of value of work in the form of Performance Bank Guarantee 
Format provided in the tender document. The Performance security shall be returned/refunded to 
the bidder on completion of the work and recording of the completion certificate.  

25.0 Signing of contract form 

25.1 On the acceptance of LOI and Performance Bank Guarantee of the successful Bidder that his tender 
has been accepted in writing, the Indian Institute of Technology(BHU) will send the Bidder the 
contract form provided in the document duly signed and sent along with the bid  incorporating all 
agreements between the parties.  

 

G: DURING EXECUTION 

26.0 During Execution 

 The Bidder shall carry out all the works strictly in accordance with the drawing, details and 
instructions of the Owner/Architect. If in the opinion of the Owner, changes have to be made in the 
design, and they desire the bidder to carry out the same, the Bidder shall be bound to comply. The 
Owner/Architect’s decisions in such cases shall be final. 

 The Bidder is bound to carry out any items of work necessary for the completion of the job even 
though such items are not included in the schedule of quantities and rates. Schedule of instructions in 
respect of such additional items and their quantities with the prior consent from the Owner. Rates for 
such items of work will be recommended by the Owner with recommendation from the Architect for 
approval by the Owner on the basis of Analysis of Rates which will be derived from actual 
prevailing market rates of similar item along with 15% as bidder’s profit & overhead. The rates 
approved by the Owner in such cases will be final.  

 The Owner may at any time / stage of execution demand for the Analysis of Rates for any item / 
items of work which in their opinion is / are abnormally high / low rates or required for the Analysis 
of Rates of other bid/ extra item / items. The Bidder is bound to present the same and if the Bidder is 
unable to present a justified Analysis of Rates for any item / items, the rate / rates for such item may 
be adjusted accordingly and the decision of the Owner in such cases shall be final. 

 The Bidder shall get the quality of work done inspected for material and workmanship at different 
stages of execution as per instructions given by the Owner or their representative time to time. Any 
item of work done which is found not conforming to the Contract shall be rejected by the Owner. The 
decision of the Owner in such cases shall be final.   
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 The Owner may instruct at any stage of execution for testing of samples of any material taken at 
random. The Owner will decide the testing laboratory / agency and the cost of testing including the 
expenses for sending the samples to the laboratory / agency and receipt of test reports shall be borne 
by the Bidder. The material shall be rejected in case the test reports are not within the permissible 
limits. 

 The Bidder shall have to present the invoice for purchased material from the manufacturer or from 
the dealer along with the certificate from the manufacturer. In case material is found to be of sub-
standard quality, the same shall be rejected by the Owner. The decision of the Owner in such cases 
shall be final. 

 The Bidder shall not be entitled to any compensation for the Loss suffered by him on account of 
delays in commencing or executing the work whatever the cause of delay may be, including delays 
arising out of modifications to the work entrusted to him or in any subcontracts connected therewith 
or delays in awarding contracts for other trades of the project or in commencement or completion of 
such other works or in procuring Government controlled or other building materials for any other 
reasons whatsoever. The Owner/Architect shall not be liable for any sum besides the e-tender 
amount, subject to such variations as are provided for herein and as instructed by Owner. However, 
necessary time extension will be given if the delays are not attributed to the Bidder. 

III. ARTICLES OF AGREEMENT 

              Articles of Agreement shall be as per Indian Institute of Technology(BHU), Varanasi. 
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FORM ‘A’  

FINANCIAL INFORMATION 
 

1. Financial analysis – Details to be furnished duly supported by figures in balance sheet/ profit & loss 
account for the last three years duly certified by the Chartered Accountant, as submitted by the 
applicant to the Income Tax AUTHORITIES  

          

YEARS    

 (i) Gross Annual Turnover on construction works 

 (ii) Profit/Loss 

2. Financial arrangements for carrying out the proposed work. 

3. The following certificates are enclosed : 

(a) Audited Balance sheet. 

(b) Solvency certificate from Bankers of Applicant 

 

 

Signature with Seal & Date
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FORM ‘B’ 
 

PROFORMA FOR LIST OF CIVIL WORKS EXECUTED BY THE BIDDER DURING THE LAST 5 
YEARS AND ABOVE 

 

Sl. 
No 

Name of work/   
project with 

address 

Name & postal 
address of  the 

owner & 
contact person 

Contract 
Value 

Date of 
Start 

Date of 
Completio

n 

Actual 
Date of 

Completio
n 

       
 
 
 

       
 
 
 

       
 
 
 

       
 
 
 

 
 

      
 
 
 

 
 

      
 
 
 

       
 
 

 
 

Note: Bidder may furnish the above information in separate sheet if the space is not sufficient. 
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FORM ‘C’  
 

PROFORMA FOR LIST OF WORKS IN HAND  
 

Sl. 
No 

Name of work/   
project with 

address 

Name & postal 
address of  the 

owner & contact 
person 

Published 
Value 

Date of 
Start 

Stipulated date 
of completion 

Present 
Progress 

       
 
 
 

       
 
 
 

       
 
 
 

       
 
 
 

 
 

      
 
 
 

 
 

      
 
 
 

       
 
 

 
 

Note: Bidder may furnish the above information in separate sheet if the space is not sufficient. 
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FORM ‘D’  
DETAILS OF KEY PERSONNEL  

 
 

Sl. 
No 

Name & 
Designation Qualification Experience 

Nature of 
Works 

Handled 

Date from which 
employed in your 

organisation 
      

 
 
 

      
 
 
 

      
 
 
 

      
 
 
 

 
 

     
 
 
 

 
 

     
 
 
 

      
 
 

 
 

Note: Bidder may furnish the above information in separate sheet if the space is not sufficient. 
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GENERAL CONDITIONS OF CONTRACT 
A: GENERAL 

1.0 Definitions 

1.1 In this contract, the following terms shall be interpreted as indicated: 

(a) “The Contract” means the agreement entered into between the Owner and the Bidder, as 
recorded in the contract form signed by the parties, including all the attachments and appendices 
thereto and all documents incorporated by reference therein. 

(b) “The Contract Value” means the amount payable to the Bidder under the contract for the full and 
proper performance of its contractual obligations. 

(c) “Contract Data” means any information provided in the tender document and agreed to by the 
Bidder. 

(d) “The Work” means all labour, materials, tools and plant, equipment including government taxes 
and transport, that may be required in preparation of and for and in the full and entire execution 
and completion of “the Work”. 

(e) “Services” means services ancillary to the execution of the work such as transportation and 
insurance, and any other incidental services, such as installation, commissioning, provision of 
technical assistance, training and other obligations of the Bidder covered under the contract. 

(f) “GCC” means the General Conditions of Contract contained in this section. 

(g) “SCC” means the Special Conditions of Contract. 

(h) “The Owner” means the Indian Institute of Technology(BHU), Varanasi.  

(i) “The Owner” means the Owner/Project Management Consultant appointed by the Owner for 
preparing all the drawings, details and specifications of items required for the execution of the 
work and supervise and monitor the execution at site along with checking and verifying Bidder’s 
bill.  

 The Bidder shall offer the Engineer or any representative of Owner every facility and assistance 
for examining the works and materials. The Engineer or any representative of the Owner shall 
have power to give notice to the Bidder or to his staff, of non-approval of any work or materials 
and such work shall be suspended or the use of such materials shall be discontinued until the 
decision of the Owner. Such examinations shall not in any way exonerate the bidder from the 
obligations to remedy any defects which may be found to exist at any stage of the work or after 
the same is completed. 

(j)  “The Bidder” means the individual or the firm executing the work. 

(k) “The Project Site” where applicable, means the place or places named in SCC. 

(l) “Day” means calendar day. 

2.0 Interpretation and Application 

2.1 These general conditions shall apply to the extent that provisions in other parts of the contract do not 
supercede them.  

2.2 In interpreting these Conditions of Contract, singular also means plural, male also means female or 
neuter, and the other way around. Headings have no significance. Words have their normal meaning 
under the language of the Contract unless specifically defined. The Owner will provide instructions 
clarifying queries about the Conditions of Contract. 

2.3 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 
the Works, the Completion Date, and the Intended completion date are for the whole of the Works. 

3.0 Standards 

3.1 The works executed by the Bidder should be carried out in most professional manner, both as regards 
material and otherwise, in every respect, in strict accordance with the Technical Specifications. All 
materials and workmanship shall so far as procurable be of the respective kinds described in the 
priced schedule of quantities and/ or specifications and in accordance with the Owner’ instructions, 
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and the Bidder shall upon the request of the Owner, furnish them with all invoices, accounts; receipts 
and other vouchers to prove that the material procured complies therewith. When no applicable 
standard is mentioned, the work shall be carried out as per the directions of the Owner. The Bidder 
shall at his own cost arrange for and/or carry out any test of materials which the Owner may require. 
In case of discrepancies in tender wording as regards the specifications of materials workmanship 
etc., written instructions will supersede the tender wording unless otherwise mentioned. 

3.2 The Owner/Owner in their absolute discretion from time to time shall issue further drawings and/ or 
written instructions, details, directions and explanations which are hereafter collectively referred to as 
“the Owner’s instructions” in regard to: - 

a. The variation or modification of the design quality or quantity of works or the addition or 
omission or submission on any work. 

b. Any discrepancy in the drawings or between the schedule of quantities and / or drawings and 
/or specifications/ dimensions etc. 

c. The removal and / or re-execution of any works executed by the Bidder. 

d. The removal from the site of any materials brought thereon by the Bidder and the substitution of 
any other materials therefore / or rejection of the material brought on site. 

4.0 Use of Contract Documents and Information 

4.1 The Bidder shall not, without the Owners’ prior written consent, disclose the contract or any 
provision thereof, or any specifications, plan, drawing, pattern, sample or information furnished by 
or on behalf of the Owner in connection therewith, to any person other than a person employed by 
the Bidder in performance of the contract. Disclosure to any such employed person shall be made in 
confidence and shall extend only so far, as may be necessary for purposes of such performance. 

4.2 The Bidder shall not, without the Owner’s prior written consent make use of any document or 
information enumerated in Para 4.1 except for the purposes of performing the contract. 

4.3 All documents included but not limited to contract agreement shall remain the property of the Owner 
and shall be returned (in all copies) to the Owner on completion of the Bidder’s performance under 
the contract, if so required by the Owner.  

5.0 Owner’s Decisions 

5.1 Except where otherwise specifically stated, the Owner will decide contractual matters between the 
Owner and the Bidder, in the role of representing the Owner. 

6.0 Performance Security 

6.1 Within 7 days after the Bidder’s receipt of notification of award of the contract, the Bidder shall 
furnish performance security in the form of a bank guarantee to the Owner, of the amount specified 
in the Special Conditions of Contract. 

6.2 The proceeds of the performance security shall be payable to the Owner as compensation for any loss 
or dues resulting from the Bidder’s failure to complete its obligations under the contract. 

 

6.3 The performance security shall be in one of following forms: 

a) A Bank Guarantee form provided in tender documents issued by a Nationalized/ Scheduled 
bank to the Owner. 

b) The performance security shall be discharged by the Owner and returned to the Bidder on 
completion of the work and recording of the completion certificate. 

7.0 Programme and Reporting  

7.1 The bidder shall furnish to the Indian Institute of Technology(BHU) a bar chart laying down weekly 
financial and physical targets to complete the project within stipulated time for approval within fifteen 
days from the date of receipt of notification of award. Weekly progress report shall be furnished to the 
Member Secretary, Indian Institute of Technology(BHU) showing the progress.  
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7.2 The bidder must submit every week the following information to the Owner in writing: 

i. Number of men employed, trade wise; 

ii. Progress achieved; 

iii. Expected dates for completion of work; 

iv. Any actual or potential delay in completion schedule. 

8.0 Assignment and Sub-contracting 

8.1 The whole of the works included in the Contract shall be executed by the bidder and the bidder shall 
not directly or indirectly transfer, assign or underlet the contract or any part, share or interest therein 
without the written consent of the Owner. 

8.2 No sub-contracting shall relieve the Bidder from the full and entire responsibility of the Contract or 
from the active superintendence of the work during their progress. 

9.0 Bidder to provide everything necessary for proper execution of work 

9.1 The Bidder shall provide everything necessary for the proper execution of the works according to the 
intent and meaning of the drawings, priced schedule of quantities and specifications taken together 
whether the same may or may not be particularly shown or described therein provided that the same 
can reasonably be inferred there from. If the Bidder finds any discrepancy therein he shall 
immediately and in writing refer the same to the Owner whose decision shall be final and binding. 
Further, if any sample(s) of material(s), fittings, fixtures or finished item(s), to be used in the 
construction work, has/have been called for from the bidder, no work related to it/these shall be 
executed unless the same has/ have been approved by the Owner failing which no payment shall be 
made to the bidder on this account. Any sample, duly approved by the Owner shall become part of 
the supply to be used in “the works”. 

9.2 The Bidder shall arrange for water & power supply at site at his cost for the entire work. The water to 
be used for construction shall be free from excessive salts and minerals that are harmful to the 
construction work. Making arrangement of water good for construction either through external 
supply or through treatment at site shall be entirely the responsibility of the Bidder. The Bidder shall 
on demand of the Owner / Owner get any random water samples tested at the approved testing 
laboratories. No extra payment shall be made for arranging water good for construction under any 
circumstances. No excuse for / of Municipal water / electric supply shall be entertained. The bidder 
shall ensure provision of electricity by generator and water by tanker transport if necessary. No claim 
shall be entertained on this account. In case the same will be provided by the Owner at any stage, 
then water/electricity charges shall be deducted from the Bidders running bills as per actual metered 
consumption. 

9.3 The Bidder shall supply fix and maintain at his cost, during the execution of any works, all the 
necessary power supply, water supply, centering, scaffolding, watching and lighting by night as well 
as by day, required not only for the proper execution but also for protection of the public and the 
safety of any adjacent roads, streets, pavements, walls houses, building and other erections, matters 
or things. The Bidder shall take down and remove any or all such centering, scaffolding, staging, 
planking, timbering, strutting, shoring pumping, fencing, hoarding, watching and lighting by night 
as well as by day, required not only for the proper execution but also for protection of the public and 
the safety of any adjacent roads, streets, pavements, walls houses, building and other erections 
matters or things. The bidder shall take down and  remove any or all such centering, scaffolding, 
staging, planking, timbering, strutting, shoring etc. as occasion shall require or when ordered so to do 
so and shall fully reinstate and make good all matters and things disturbed during the execution of 
the works, to the satisfaction of the Owner. 

9.4 Throughout the execution of the work, the Bidder or his representative duly authorized and fully 
responsible and technically conversant with the work under this agreement, acting on his behalf shall 
be available at the site for supervising the work. The Bidder shall make adequate arrangements for 
watchmen to guard the materials brought by them to the site and shall ensure the safety, breakage 
and any theft of materials fixed or unfixed by him. Any material, T & P brought to the site for 
bonafide use of the Project shall not be removed/ shifted from the site without the prior written 
permission of the Engineer/Owner. 
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9.5 The bidder has to provide at his cost leveling pipe, steel/ metallic tapes etc. required by the 
supervising staff of the Owner’s/Owner’ representative during execution of the work. 

9.6 Whenever required by the Owner the Bidder shall provide shop drawings / details before execution 
of work and get them approved by the Owner. 

9.7 Wherever the specifications of any item indicates the usage of approved equivalent of any material, 
the Bidder shall get the sample of the equivalent material approved from the Owner before execution. 
The approval of the equivalent material is entirely at the discretion of the Owner. 

10.0 Infrastructure: 

10.1 For storage of materials, bidder has to provide at his own cost sufficient fenced and covered 
appropriate area on site for storage of above materials with lock and key arrangement. For arranging 
meetings suitable sized table and chairs shall be provided by Bidder. Temporary space shall be 
provided to the Bidder for construction of stores for storage of materials /site office/ labour hutments 
for the project period.  

11.0 Site Establishment 

  The bidder shall provide all stores, workmen and materials. All materials likely to deteriorate in the 
open shall be stored under suitable cover. 

 The security of the bidder’s equipment and materials is his own responsibility. The Owner accepts no 
liability for loss or damage to the bidder’s plant tools or materials. 

  The materials issued to the bidder by the Owner will remain under the custody of bidder as a trustee. 
However, title on the same will remain with the Owner. The bidder will be responsible for loss or 
damage to such materials and shall preserve them in good working conditions as required for the 
contract and good construction practices till such time that they are incorporated in the works and 
erected, aligned and fully installed in position and handed over to the Owner. In case the Owner feels 
that arrangements made by the bidder are not adequate he shall so advice the bidder and the bidder 
shall promptly take corrective action. In case the bidder fails to take corrective action, Owner shall 
take such corrective actions and recover the cost thereof from the bidder’s bills. Accounts of such 
material on completion of work shall be rendered and surplus material returned to the Owner as per 
instructions of Owner. 

  The bidder shall clear away periodically or as instructed by Owner any rubbish, scrap materials, etc. 
and dump the same in the authorized dump sites notified by local authority/area indicated by the 
Owner. All construction materials shall be neatly stacked in an orderly manner as directed by the 
Owner and care shall be taken to allow proper access to workmen and easy movement of men, 
vehicles, cranes and materials. 

  The bidder shall maintain all the drawings carefully mounted on the board of appropriate size and 
well protected from the ravages of weather, termites and other insects. 

  The bidder shall not permit the entry to the site of any person not directly connected/concerned with 
the work without first having obtained the written permission of Owner. 

  The bidder shall submit a list of plants, equipments, tools, tackles, etc. which he will use, to perform 
the work. These tools, etc. shall not be removed from the site till the completion of job. A gate pass 
must be obtained from the Indian Institute of Technology(BHU), chief proctor office, in order to 
remove from site any plant equipment, tools and materials. 

  All items such as instructions and other pertinent data regarding erection/commissioning and 
maintenance should be typed and classified for transmittal in a manner approved by the Owner. 

  For all employees of Owner, the bidder shall conform for no misconduct from any of his workforce, 
failure of this will be sufficient cause for removal of such person from the site. 

12.0 Messing & Accommodation 

12.1 The bidder will make his own arrangements for messing and accommodation. No accommodation 
and messing shall be provided by the Owner. 
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13.0 Procurement, Consumption and Storage of Materials 

13.1 The bidder shall at his own expenses, provide all materials including cement & steel required for the 
works. Adequate stocks of all materials required for the work are to be maintained at site. No material 
(unless as provided elsewhere in this document) shall be supplied by the Owner. 

13.2 All materials to be provided by the bidder shall be in conformity with the detailed specifications laid 
down in the contract and the bidder have to prove that the materials conform to the laid down 
specifications, if requested by the Indian Institute of Technology(BHU). 

13.3 All materials required for execution of work must be got approved by the site representative of the 
Owner before they are actually put to use. All facilities for prior inspection of materials and 
subsequent inspection of work by the Site Engineer must be made available. 

13.4 The bidder shall, at his own expenses and without delay, supply to the Owner samples of materials 
proposed to be used in the work. The Owner shall within seven days of supply of samples, or within 
such further period as Owner may require and intimate the bidder in writing, whether samples are 
approved by Owner, or not. If samples are not approved, the bidder shall forthwith arrange to 
supply, for their approval, fresh samples complying with the specification laid down in the contract. 

13.5 The Owner shall have full powers to require removal of any or all the materials brought to site by the 
bidder which are not in accordance with the contract specifications or do not conform in character or 
quality to the samples approved Owner. In case of default on the part of the bidder in removing 
rejected materials, the Owner shall be at liberty to have them removed by other means. The Owner 
shall have full powers to direct other proper materials to be substituted for rejected materials and in 
the event of the bidder refusing to comply. Owner may cause the same to be supplied by other means. 
All risks and costs which may attend upon such removal and/or substitution shall be borne by the 
bidder. 

13.6 Bidder shall be responsible for procurement of all materials/equipments etc. No delay due to non 
availability of any material equipment will be entertained by Owner. 

14.0 Method of storing the materials 

14.1 The bidder shall at his own cost, provide for all necessary storage on the site in specified areas for all 
materials such as steel, cement and such other materials which are likely to deteriorate by the action 
of sun, wind, rain, dampness or other natural causes due to exposure in the compounds or in stores in 
such a manner that all materials, tool etc. shall be duly protected form damage by weather or any 
other cause. 

14.2 Materials required for the works, by the bidder be stored by the bidder only at places approved by the 
Owner. Storage and safe custody of materials shall be the responsibility of the bidder. 

 All the materials including bidder’s Tools & Plants brought by the bidder to the site shall become and 
remain the property of the Owner and shall not be removed off the site without prior written 
approval of the Owner/Owner. But whenever the works are finally completed and advances, if any, 
in respect of such materials are fully recovered, the bidder shall at his own expenses forthwith remove 
from the site all surplus materials supplied by him and upon such removal, the same shall revert in 
and become the property of the bidder. 

15.0 Shuttering and Scaffolding Materials 

15.1 It shall be desirable to have adequate amount of shuttering and scaffolding materials to complete the 
work speedily and Owner decision so as to the quantum of these desirable/ resources of the site shall 
be final and binding. 

16.0 Completion of Work 

16.1 Before finally leaving site, all the Bidders stores, plant, tools and rubbish shall be removed and the site 
left clean and tidy. The space allocated by Owner shall be vacated and handed over to the Owner. 

17.0 Water and Electricity for Construction work 

17.1 Water & Electricity as per relevant section’s mentioned above  

18.0 Employment of Labour 

18.1 The bidder shall comply with the requirement of statutory provisions and shall be solely responsible 
for fulfillment of all legal obligations under Contract Labour (R. & A) Act, Inter State Migrant 
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Workmen (Registration of Employment and condition of Service Act, payment of Wages Act., 
Minimum Wages Act, Workmen’s Compensation act, Factories Act, Employee’s Provident Fund & 
Miscellaneous Provisions Act, Payment of Bonus Act, Payment of Gratuity Act, Industrial Disputes 
Act and all other Industrial/Labour enactments and Rules made there under as applicable from time 
to time. In case Owner incurs any liability towards payment of any dues, compensation, cost of any 
other   liability of any kind whatsoever, due to non fulfillment of statutory provisions   under any 
industrial/labour laws by the bidder, the same shall be made good by the bidder and Owner shall 
have full right to recover and claim the same against the bidder form his outstanding bills or 
otherwise. No Labour to stay at site. 

18.2 The bidder will be expected to employ on the work only his regular skilled employees with 
experience of this particular work. The permission of the Owner must be obtained before tradesman 
are recruited locally for the work. This rule does not apply to unskilled labour. No female labour shall 
be employed in dark hours/ i.e. hours prohibited under the applicable law. No person below the age 
of eighteen years shall be employed at any point of time. The bidder shall pay, to each person, the 
wages as per minimum Wages Act of the State Government. 

18.3 All traveling expenses including provision of all necessary transport to and from site, lodging 
allowances and other payments to the bidder’s employees are his own responsibility. 

 The hours of work on the site shall be decided by the Owner and bidder shall adhere to the same. 

 All bidders employees shall wear safety helmet and such identifications marks as may be provided by 
bidder on work site and duly approved by Owner. 

 All notices displayed on the site and any instructions issued by the Owner shall be strictly adhered to 
by the Bidder’s and/or his sub-bidders employees. 

 The bidder shall be required to maintain employment records as covered in relevant Acts and 
produce documentary evidence to the effect that he has discharged his obligations under the 
Employees Provident Fund Act 1952, and ESI Act, 1948 Group Insurance and other Acts for the 
workmen working at site.  

19.0 Working And Safety Regulations 

19.1 The bidder shall observe all statutory safety and legal requirements regulations issued by Central and 
State Governments applicable to the work as well as any local regulations applicable to the site issued 
by the Owner or any other authority. 

20.0 Particular attention is drawn to the following: 

 In case of accident, the Owner shall be informed in writing forthwith and First-Aid, Hospitalisation 
shall be provided by the Bidder. The bidder shall strictly follow regulations laid down by Govt. and 
State authorities in this regard and all cases are to be defended by the bidder. The Owner shall not 
refund any insurance claims. 

 Bidder shall fence his plant, platforms, excavations etc. 

 Compliance with all electricity regulations. 

 Compliance with statutory requirements for inspection and test of all lifting appliances and auxiliary 
lifting gear. 

 Staircase, doors or gangways shall not be obstructed in any way that will interfere with means of 
access of escape. 

 Where it is necessary to provide and/or store petroleum products or petroleum mixtures and 
explosive, the bidder shall be responsible for carrying out such provision and/or storage in 
accordance with the rules and regulation laid down in Petroleum Act 1934. Explosive Act 1948 and 
Petroleum and Carbide of Calcium Manual Published by the Chief Inspector of Explosive of India. All 
such storage shall have prior approvals of the Owner. In case any approval or clearance from Chief 
Inspector of Explosive or any statutory authorities is required, the bidder shall be responsible for 
obtaining the same. 
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 The bidder shall have his own Fire Fighting Extinguishers and Equipment. 

 The bidder shall be responsible for the provision of all safety notices safety equipments including the 
safety gadgets for his workmen required by both the relevant legislation and such as the Owner may 
deem necessary. 

 While working at heights, safety belts and safety helmets shall necessarily be used. 

21.0 Owner’s and Bidder’s Risks 

The Owner carries the risks, which this Contract states are The Owner risks, and the Bidder carries 
the risk, which this Contract states are The Bidder’s risks. 

21.1 Owner’s Risks- The Owner is responsible for the excepted risks which are (a) insofar as they directly 
affect the execution of the Works. These include war, hostilities, invasion, act of foreign enemies, 
rebellion, revolution, insurrection of military or usurped power, civil war, riot commotion or disorder 
(unless restricted to the Bidder’s Employees), and contamination from any nuclear fuel or nuclear 
waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than 
the Bidder’s design. 

21.2 Bidder’s Risks- All risks of loss or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the excepted 
risks are the responsibility of the Bidder. 

21.3 The Bidder shall be responsible for all injury to persons, animals or things, and for all damages to the 
structural and/or decorative part of property which may arise from the operations or neglect of 
himself or of any sub-bidder or of any of his or sub-bidder’s employees whether such injury or 
damage arises from carelessness accident or any other causes whatsoever in any way connected with 
the carrying out to the Contract. This clause shall be held to include interalia any damage to 
buildings, whether immediately adjacent or otherwise and any damage to roads, footpaths, or ways 
as well as all damage caused to the buildings and the work forming the subject to this Contract by 
frost, rain or other inclemency of the weather. The Bidder shall indemnify the Owner and hold him 
harmless in respect of all and any expenses arising from any such injury or damage to persons or 
property as aforesaid and also in respect of any claim made in respect of injury or damage under any 
acts of Government or otherwise and also in respect of an award of compensation or damages 
consequent upon such claim. 

The bidder shall make good all damages of every sort mentioned in the Clause, as to deliver up the 
whole of the Contract works complete and perfect in every respect and so as to make good or 
otherwise satisfy all claims for damage to the property of third parties. 

22.0 Insurance 

22.1 The Bidder shall provide, in the joint names of the Owner and the Bidder, insurance cover from the 
Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the 
Contracted Data for the following events which are due to the Bidder’s risks and shall be covered 
under respective policies as under : 

(a) Workmen Compensation Policy; 

(b) Bidder’s All Risk Policy; 

(c) Third Party Insurance. 

22.2 Policies and certificates for insurance shall be delivered by the Bidder to the Owner for the Owner’ 
approval before the Date of Start of work i.e. date of execution of the contract. All such insurance 
shall provide for compensation to be payable in the types and proportions of currencies required to 
rectify the loss or damage incurred. 

22.3 If the Bidder does not provide any of the policies and certificates required, the Owner may effect the 
insurance which the Bidder should have provided and recover the premiums the Owner has paid 
from payments otherwise due to the Bidder or if no payment is due, the payment of the premiums 
shall be a debt due. 

22.4 Alterations to the terms of the insurance shall not be made without the approval of the Owner or 
Owner. 
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22.5 Both parties shall comply with the conditions in the insurance policy. 

23.0 Setting out Works 

23.1 The bidder shall set out the works and responsible for the true and perfect setting out of the same and 
for the correctness of the positions, levels, dimensions and alignment of all parts thereof, if at any 
time any error shall appear during the progress of any part of works the bidder shall at his own 
expenses rectify such error, if called upon to the satisfaction of the Owner. 

24.0 Bidder to remove all offensive matter, non-suitable material etc immediately. 

24.1 All debris, excavated soil, filth or other matter or an offensive nature taken out of any trench, sewer, 
drain cesspool or other place shall not be deposited on the surface but shall be at once carted away by 
the bidder out of the premises/ site under intimation to concerned authorities. 

24.2 Any material brought on site if found unsuitable shall be removed from site at once by the Bidder 
under intimation to the concerned authorities.  

25.0 Inspections by Owner 

25.1 The representative of the Owner at all times have free access to the works and /or to the workshops, 
factories or other places where materials are being prepared or constructed for the Contract and also 
to any place where materials are lying or from which they are being obtained. No person except the 
representatives of Public authorities shall be allowed on the work at any time without the written 
permission of the Owner. If any work is to be done at a place other then the site of the works, the 
Bidder shall obtain written permission of the Owner for doing so.  

25.2 The Owner and their representatives shall have the right to test and/ or inspect the works to confirm 
their conformity to the contract, at all times, whenever in progress either on the site on the Bidder’s 
premises wherever situated or any firm or company where work in connection with this contract may 
be in hand. All records, registers or documents relating to the works including materials used on 
works shall be kept open to the inspection of the Owner or his Authorized representative when so 
called for in writing. 

25.3 The Bidder shall get the quality of work done inspected for material and workmanship at different 
stages of execution as per instructions given by the Owner or their representative time to time. Any 
item of work done which is found not conforming to the Contract shall be rejected by the Owner. The 
decision of the Owner in such cases shall be final. 

25.4 The inspections and tests may be conducted on the premises of the Bidder or at the Project site. When 
carried out on the premises of the Bidder or its sub-Bidder(s), all reasonable facilities and assistance 
including access to drawings and production data shall be furnished to the inspectors at no charge to 
the Owner. 

25.5 Should any inspected items of work fail to conform to the specifications, the Owner shall 
communicate them and the Bidder shall either replace them or make all alterations necessary to meet 
specification requirements free of cost to the Owner. 

25.6 The Bidder shall permit the Owner/Architect to inspect the Bidder’s accounts and records relating to 
the performance of the Bidder and to have them audited by auditors appointed by the Owner, if so 
required. 

26.0 Covering Up/Uncovering  of Works 

26.1 No part of the works shall be covered up without the approval of Owner/Architect and the Bidder 
shall afford full opportunity for examination and inspection by the Owner/Architect. The bidder 
shall give due notice to the Engineers of Institute about the work to be covered up for its 
measurements and examination. The Engineer shall within a reasonable time attend for the purpose 
of examining such work, unless the Engineer specifically advises the Bidder in writing of his 
unwillingness not to attend for such examination in which case the Bidder may proceed further with 
the Contract work.  

26.2 Should the Owner consider it necessary in order to satisfy himself as to the quality of the work, the 
Bidder shall at anytime during the continuance of the contract pull down or cut into any part of the 
work and make such opening into and to such an extent through the same, as the Engineer may direct 
and the Bidder shall make good the whole to the satisfaction of the Engineer, should the work prove 
to be faulty or in any respect not in accordance with the terms of the contract documents, the 
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Engineer shall be at liberty to order such further removal as he may consider necessary and the whole 
of the expenses incurred shall be borne by the bidder. If however, the work proves to be sound and in 
accordance with the contract document, the actual expenses incurred in such examination will be 
borne by the Owner. 

26.3 Rates charged by the Bidder for works performed under the contract shall not vary from the rates 
quoted by the Bidder in its Publish , with the exception of any price adjustments authorized in SCC or 
in the Owner’s request for Publish  validity extension, as the case may be. 

26.4 If requested by the Owner, the Bidder shall provide the Owner with a detailed cost breakdown of any 
rate in the Schedule of Quantities. 

26.5 The Owner may at any time / stage of execution demand for the Analysis of Rates for any item / 
items of work which in their opinion is / are abnormally high / low rates or required for the Analysis 
of Rates of other Publish  / extra item / items. The Bidder is bound to present the same and if the 
Bidder is unable to present a justified Analysis of Rates for any item / items, the rate / rates for such 
item may be adjusted accordingly and the decision of the Owner in such cases shall be final. 

27.0 Change  in the order/ Extra items of work 

27.1 The Owner may at any time, by written order given to the Bidder, make alterations in, omissions 
from, additions to, or substitutions for, in drawings, designs or specifications or quantities of the 
items of work  

27.2 IIT(BHU) reserves to itself the right of omission of any item of work from the awarded Publish  at any 
time / stage during the execution of work and award the same to another agency / bidder. 

27.3  The Owner may at any time, by written order given to the Bidder, increase the scope of work or 
include any new item of work. The Bidder shall be bound to carry out such works, the rates for which 
shall be arrived at on the basis of the CPWD Schedule of Rates or if the Schedule is silent by standard 
methods of rate analysis as derived by the Owner/Architect. 

27.4 If any such changes cause an increase or decrease in the cost of, or the time required for the Bidder’s 
performance of any part of the work under the contract, whether changed or not changed by the 
order, an equitable adjustment shall be made in the contract value or work schedule, or both, and the 
contract shall accordingly be amended. Any claims by the Bidder for adjustment under this clause 
must be asserted within seven (7) days from the date of the Bidder’s receipt of the Owner’s change 
order. Escalation shall be payable as per Clause 10 CC of CPWD Works Manual.  

28.0 Payment 

28.1 The method and conditions of payment to be made to the Bidder under the contract shall be specified 
in SCC. 

28.2 Payment shall be made promptly by the Owner within fifteen (15) days of certification of the bill by 
the Owner A retention amount of 10% of Gross value of each running bill shall be deducted from 
each running payment as Security Deposit subject to maximum of 5% of the total contract value.  

28.3 All intermediate running payments to the bidder shall be regarded as payments by way of advance 
against the final payment and shall not preclude the requiring of bad, unsound and imperfect or 
unskillful work to the removed, taken away and reconstructed or re-erected.  

29.0 Variations and Provisional Cost: 

29.1 Where work cannot be measured and valued properly, the Bidder shall be allowed day work rates on 
the prices prevailing when such work is carried out (unless otherwise provided in the contract): 

a. At the rates if any inserted by the Bidder in the priced Schedule of Quantities or  

b. If no such rates have been inserted then at the rates prevailing in the market for material and 
labour and at the control rates for the controlled materials including in all cases the rate for 
delivery of the material at the work. 

29.2 Provided that in any case voucher specifying the time daily spent upon the work (and if required by 
the Owner the workman’s names) and the materials used shall be delivered for verification to the 
Owner, or his authorised representative not later than the end of the week following that in which the 
work has been executed. Effect shall be given to the measurement and valuation of variations in 
interim Certificates and by adjustment of the total Contract Value. 
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30.0 Material Advances on Unfixed Material 

75 percent of the assessed rate of materials at 90% of the assessed quantity of material brought to site 
for incorporation except for perishable materials like glass and chinaware. This advance shall be 
adjusted in the subsequent running bill. 

31.0 Claims for Extra or for Deductions 

31.1 The Owner shall not be responsible for the payment of any claim for extra work not included in the 
contract nor the Bidder shall be entitled to claim any addition to the contract sum in respect of any 
changes or alterations in the materials used unless the same shall have been ordered or sanctioned, as 
the case may be, in writing by the Owner.  

31.2 The Bidder has to submit a monthly return by 10th  of the ensuing month for any extra work which in 
his opinion is not covered by the contract agreement through the Owner’s/ Owner’s representatives 
and obtain a receipt from the authorized signatory of the Owner. Failing this, he shall have no right to 
any such claim, whatsoever may be the circumstances, later on. 

31.3 In the event of any dispute arising either as to validity of the claim or as to the account to be paid or 
allowed in respect thereof, the decision of the Owner shall be final and binding on the bidder. In the 
meantime, the Bidder may either proceed with the work in question or suspend the same as may be 
determined by the Owner.  

31.4 All extra works (those permitted by Owner) of every description shall be executed by bidder on site 
of work in pursuance of any of the provision of the contract, shall be measured up, and shall be paid 
according to actual quantities ascertained by such measurements and the prices as finalized by the 
Owner based on the priced schedule of quantities so that such priced schedule of quantities shall 
include all such operations and accessories as appear in the said schedule of prices or specification to 
be or shall in the opinion of the Owner the contingencies upon the works mentioned in such schedule 
of prices or required to make such works perfect and fit for use. 

31.5 Provided also that if any work shall be ordered by the Owner and executed by the Bidder for the 
payment of which no provision in the opinion of the Owner have been made in the priced schedule of 
quantities or the specifications, the Owner shall fix and determine such prices for the same based on 
the prices appearing in the priced schedule of quantities, such allowance being made as may seem to 
the Owner sufficient for any difference in the character of conditions of the work. However rates for 
extra items shall be fixed on the basis of actual rate analysis. 

31.6 The Owner may at any time / stage of execution demand for the analysis of rates for any item / items 
of work which in their opinion is / are with abnormally high / low rates or required for the analysis 
of rates of other Publish  / extra item / items. The Bidder is bound to present the same and if the 
Bidder is unable to present a justified analysis of rates for any item / items, the rate / rates for such 
item may be adjusted accordingly and the decision of the Owner in such cases shall be final and 
binding. 

Removal of Imperfect Work. 

31.7 If, it shall appear that the work has been executed with unsound, imperfect or unskilled 
workmanship, or with material of any imperfect or any inferior quantity or otherwise not in 
accordance with the contract documents the Bidder shall at his own cost rectify, reform, remove, or 
reconstruct the same, wither in the whole or in part, as may be directed by the Institute Engineer, 
whether or not the value of any such work or materials shall have been included in any payment 
made to the Bidder.  

31.8 The Bidder shall remove all malba etc., wash and clean the floors and hand over the site quite clean 
on the completion of the work. 

32.0 Delay in the Bidder’s performance 

33.1 Execution of the work and performance of the services shall be done by the Bidder in accordance with 
the time schedule specified by the Owner in the Notice for Invitation of Publish s. 

33.2 If, at any time during performance of the contract, the Bidder should encounter conditions impending 
timely execution of the works and performance of services, the Bidder shall promptly notify the 
Owner in writing of the fact of the delay, its likely duration and its cause(s). As soon as possible, after 
receipt of the Bidder’s notice, the Owner shall evaluate the situation and may, entirely at its 
discretion, extend the Bidder’s time for performance with or without liquidated damages. 
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34.0 Liquidated Damages. 

 If the Bidder fails to execute any or all of the works or to perform the services within the period(s) 
specified in the contract, the Owner shall deduct from the contract value, as liquidated damages, a 
sum specified in the SCC for each week or part thereof delay until actual completion or performance, 
up to a maximum deduction of the percentage specified in SCC. Once the maximum is reached, the 
Owner may consider termination of the contract. The prorata progress envisaged and expected from 
the bidder shall maintained, time being the essence of the contract.   

35.0 Termination by Default 

35.1 The Owner may without prejudice to any other right or remedy, by written notice (of fifteen days) of 
default sent to the Bidder, terminate the contract in whole or part: 

a) if the Bidder fails to complete any or all of the works within the period(s) specified in the NIT or 
any amendment thereof, or within any extension thereof granted by the Owner,  

or 

b) if the Bidder fails to perform any other obligation(s) under the contract, 

35.2 In the event, the Owner terminates the contract in whole or in part, the Owner may procure, upon 
such terms and in such manner as it deems appropriate, works or services similar to those 
unexecuted and the Bidder shall be liable to the Owner for any excess costs for such similar work or 
services. However, the Bidder shall continue the performance of the contract to the extent not 
terminated. 

36.0 Force Majeure 

36.1 The Bidder shall not be liable for forfeiture of its performance security, liquidated damages or 
termination by default, if and to the extent that, its delay in performance or other failure to perform 
its obligations under the contract is the result of an event of Force Majeure. 

36.2 For purposes of this clause, “Force Majeure” means an unforeseeable event beyond the control of the 
Bidder and is not because of the Bidder’s fault or negligence. Such events may include acts of the 
Owner either in its sovereign or contractual capacity, wars or revolutions, fires, floods, epidemics. 

36.3 If a Force Majeure situation arises, the Bidder shall promptly notify the Owner in writing of such 
conditions and the cause thereof. Unless otherwise directed by the Owner in writing, the Bidder shall 
continue to perform its obligations under the contract as far as is reasonably practical, and shall seek 
all reasonable alternative means for performance not prevented by the Force Majeure event. 

37.0 Termination for Insolvency 

37.1 The Owner may at any time terminate the contract by giving written notice to the Bidder, if the 
Bidder becomes bankrupt or otherwise insolvent. In this event, termination will be without 
compensation to the Bidder, provided such termination will not prejudice or affect any right of action 
or remedy which has accrued or will accrue thereafter to the Owner. 

38.0 Termination for Convenience 

 The Owner, by written 30 days prior notice sent to the Bidder, may terminate the contract, in whole or 
in part, at any time for its convenience. The notice shall specify that the termination is for Owner’s 
convenience, the extent to which performance of the Bidder under the contract is terminated, and the 
date upon which such termination becomes effective.  

 The items of work that are complete and ready within (1) month after the Bidder’s receipt of notice of 
termination shall be accepted by the Owner at the contract terms and values. For the remaining 
works, the Owner may elect; 

a) to have any portion completed at the contract terms and value and/or 

b) to cancel the remainder and pay to the Bidder an amount, finalized by the Owner, for partially 
competed works and for materials and parts previously procured by the Bidder. 

39.0 Resolution of Disputes 

39.1 The Owner and the Bidder shall make every effort to resolve amicably by direct informal negotiations 
any disagreement or dispute arising between them under or in connection with the contract. 
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 If, after thirty (30) days from the commencement of such informal negotiations, the Owner and the 
Bidder have been unable to resolve amicably a contract dispute, either party may require that the 
dispute be referred for resolutions to the formal mechanisms specified in the SCC. These mechanisms 
may include but are not limited to, Arbitration in accordance with rules of Arbitration Act and award 
made in pursuance thereof shall be binding on both the parties. 

39.2   All disputes should be under the Jurisdiction of civil court Varanasi. 

40.0 Governing language 

40.1 The contract shall be written in English language. All correspondence and other documents 
pertaining to the contract that are exchanged by the parties shall be written in the same language. 

41.0 Governing law 

41.1 The contract shall be governed by the laws of The Union of India for the time being in force. All 
disputes arising out of or in any way connected with this agreement shall be deemed to have arisen in 
New Delhi and only the courts in New Delhi alone shall have exclusive jurisdiction to determine the 
same. 

42.0 Notices 

42.1 Any notice given by one party to the other pursuant to this contract shall be sent to other party in 
writing or by cable, telex, or facsimile and confirmed in writing to the other party’s address specified 
in SCC.  

 A notice shall be effective on the date on which it is delivered, or on the notice’s effective date, 
whichever is later. 

43.0 Discoveries 

43.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is 
the property of the Owner. The Bidder is to notify the Owner of such discoveries and carry out the 
Owner’ instructions for dealing with them. 

44.0 ismissal of workmen: 

44.1 The bidder on request from the Owner, immediately dismiss from the works any person employed by 
him who may be found in the opinion of the client to be unsuitable or incompetent or who has shown 
misconduct.  

45.0 Working Hours: 

45.1 Normal working hours shall be from 9.00 a.m. to 6.00 p.m. No construction work of important 
structural nature shall be carried out on Sundays, Holidays and during nights. However permission 
to work beyond normal working hours can be granted by the Owner/ Owner in exceptional 
circumstances to achieve the target schedule of completion.  

B. TIME CONTROL 

46.0 Programme 

46.1 Within the time stated in the Contract Data the Bidder shall submit to the Owner for approval a 
Program showing the general methods, arrangements, order, and timing for all the activities in the 
works, along with weekly cash flow forecast. 

 An update of the Program shall be a programme showing the actual progress achieved on each 
activity and the effect of the progress achieved on the timing of the remaining work including any 
changes to the sequence of the activities. 

 The Bidder shall submit to the Owner, for approval, an updated Program at intervals no longer than 
the period as stated in the clause no. 7.1. If the Bidder does not submit an updated Program within 
this period, the Owner may withhold the amount stated in the Contract Data from the next payment 
certificate and continue to withhold this amount until the next payment after the date on which the 
overdue program has been submitted. 

 The Owner’s/Owner’s approval of the Program shall not alter the Bidder’s obligations. The Bidder 
may revise the Program and submit it to the Owner again at any time. A revised Program is to show 
the effect of Variations. 
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At any stage of work, Owner award any item/part of item of work to bidder’s workman/ external 
agency, if in their opinion, the progress of work is suffering because of that. The work done will be 
added to the Bidder’s bill and the amount paid for the job will be deducted from the Bidder’s account.     

47.0 Delay and Extension of time 

If in the opinion of the Owner the work be delayed (a) by force majeure or (b) by reason of any 
exceptionally inclement weather or (c) by reason of proceedings taken or threatened by or disputes 
with adjoining or neighboring owners or public authorities or (d) by delays of other bidder or 
Tradesmen engaged by the Owner or the Owner and the works not referred to in the Schedule of 
Quantities and/or specification or (e) by reasons of Owner’s instruction as per Clause No. 2 or (f) by 
reason of civil commotion, local combination of workmen or strike or lockout affecting any of the 
building trades or (g) in consequence of the bidder not having received in due time necessary 
instructions from the Owner for which he shall have specially applied in writing or (h) from other 
cause which the Owner may certify as beyond the control of the bidder or ( i) by reason of non-
payment of interim certificate at specified time, the Owner shall recommend for approval by the 
Owner a fair and reasonable extension of time for completion of the Contract  works. In case of strike 
or lockout the bidder shall as soon as may be given written notice thereof to the Owner, but the 
bidder shall nevertheless constantly use his endeavours to prevent delay and shall do all that may  
reasonably be required to the satisfaction of Owner to proceed with the work. 

 

C. QUALITY CONTROL 
48.0 Identifying Defects 

48.1 The Owner/Architect shall check the Bidder’s work and notify the Bidder of any Defects that are 
found. Such checking shall not affect the Bidder’s responsibilities. The Owner may instruct the Bidder 
to search for a Defect and to uncover and test any work that the Owner/Architect consider may have 
a Defect. 

49.0 Correction of Defects 

49.1 The Owner shall give notice to the Bidder of any Defects before the end of Defects Liability Period, 
which begins at Completion and is defined in the Contract Data. The Defects Liability period shall be 
extended for as long as Defects remain to be corrected. 

49.2 Every time notice of Defect is given, the Bidder shall correct the notified Defect within the length of 
time specified by the Owner’ notice. 

50.0 Uncorrected Defects 

50.1 If the Bidder has not corrected a Defect within the time specified in the Owner’ notice, the Owner will 
assess the cost of having the Defect corrected, and the Bidder will pay this amount. 

D. COST CONTROL 

51.0 Schedule of Quantities 

51.1 The Schedule of Quantities shall contain items for the construction work, installation, testing, and 
commissioning work to be done by the Bidder. 

51.2 The Schedule of Quantities is used to calculate the Contract Price. The Bidder is paid for the quantity 
of the work done at the rate in the priced Schedule of Quantities for each item. 

52.0 Variations 

52.1 All variations in the programme pursuant to clause no. 7.0 of GCC shall be included in the updated 
programmes produced by the Bidder. 

53.0 Payments for Variations 

53.1 The Bidder shall provide the Owner with a quotation (with breakdown of unit rates) for carrying out 
the Variation when requested to do so by the Owner. The Owner with recommendations from 
Architect shall assess and finalise the quotation, which shall be given within seven days of the request 
or within any longer period stated by the Owner and before the Variation is ordered. 
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53.2 If the Bidder’s quotation is unreasonable, the Owner/Architect may order the Variation and make a 
change to the Contract Price which shall be based on Owner’ own forecast of the effects of the 
Variation on the Bidder’s costs. 

53.3 If the Owner decides that the urgency of varying the work would prevent a quotation being given 
and considered without delaying the work, no quotation shall be given and shall be treated as a 
Variation. 

53.4 The Bidder shall not be entitled to additional payment for costs, which could have been avoided by 
giving early warning. 

53.5 Escalation shall be payable as per Clause 10 CC of CPWD Works Manual. 

 

E: FINISHING THE CONTRACT 
 

54.0 Completion Certificate 

54.1 The Bidder shall request the Owner to issue a Certificate of Completion of the Works and the 
Architect will do so upon deciding that the Work is completed. 

55.0 Taking Over 

55.1 The Owner shall take over the Site and the Works within seven days of the Owner issuing a certificate 
of Completion. Before handing over the site, the bidder must obtain a site clearance certificate from 
the Owner/Architect. 

56.0 Final Account 

56.1 The Bidder shall supply to the Owner a detailed account of the total amount that the Bidder considers 
payable under the Contract before the end of the Defects Liability Period. The Architect shall issue a 
Defect Liability Certificate and certify any final payment that is due to the Bidder within 5-6 days of 
receiving the Bidder’s account if it is correct and complete. If it is not, the Owner shall issue within 5-6 
days a schedule that states the scope of the corrections or additions that are necessary. If the Final 
Account is still unsatisfactory after it has been resubmitted, the Owner shall decide on the amount 
payable to the Bidder and issue a payment certificate within 5-6 days of receiving the Bidder’s revised 
account. 

 



 
 

38 

SPECIAL CONDITIONS OF CONTRACT 

 
 The following Special Conditions of Contract are supplementary, to the General Conditions of 

Contract. Whenever there is a conflict, the provisions herein shall prevail over those in the General 
Conditions of Contract. The corresponding clause number of the General Conditions of Contract is 
indicated in parentheses. 

1.0 Definition (GCC clause 1.0) 
 

(A) Owner means 
The Chairman 

  INSTITUTE WORKS COMMITTEE  
  Indian Institute of Technology(BHU)   
  Varanasi  
 (B)    Site means the project site situated at BHU, Main campus 
 
2.0 (i) Total Security Deposit 
 The (Earnest Money Deposit) EMD of the successful Bidder shall form a part of the Total Security 

Deposit. 
 A retention amount of @ 10% of the gross amount of the bill shall be deducted from each running bill 

of the bidder till the sum along with sum already deposited as earnest money, will amount to 
Security Deposit of 5% of the tender value of the work.  

 Release of Security Deposit: Security Deposit will be refunded by the Owner after completion of 
Defect Liability Period i.e. 12 months from date of virtual completion. 

   (ii) Performance Security  
 Within seven days (7) after the Bidder’s receipt of Notification of Award, the Bidder shall furnish 

Performance Security to the Owner for an amount of 5% of the accepted bid Value in the form of Cash 
or Bank Guarantee from Nationalised/Scheduled Bank to the Owner. The Performance security shall 
be refunded/returned to the bidder on completion of work and recording of the completion 
certificate.  

3.0 Payments 
 Following terms of payment shall be applicable –  
3.1 Mobilization Advance 
 Mobilization advance shall be payable to the bidder equivalent to 10% of contract value. The 

mobilization advance shall be against a Bank Guarantee for the equivalent amount from any 
Nationalized / Scheduled Bank in the prescribed proforma.  

 Recovery of this advance shall be made @ 15% from each bill so that full mobilization advance is 
recovered by the time 67% of work is done. Mobilization Advance shall be paid only on signing of 
agreement and establishment of site office by bidder. The guarantee shall remain valid till the entire 
advance is recovered or repaid by the Bidder.  

3.2 Payment against Running Bills 
 The Bidder shall be paid for the work done against running bills to be raised not more than 

fortnightly.  
 75% of the Bill amount will be paid as on account payment within 15 working days from the date of 

Interim certificate issued by the Owner with recommendation from Architect and balance will be paid 
within 15 days from the date of final certificate issued by the Owner with recommendation from 
Architect. The Final bill will be certified within 60 days from the date of submission. The following 
payment will be recovered from the bills:   

 Value of chargeable materials issued by the Owner/Architect. 
 Mobilization advance as indicated above. 
 Retention money @ 10% of gross value of the bill  
 Statutory deductions like income Tax, Cess under Building and Other Construction Workers Welfare 

Cess Act, 1996 etc. as applicable. 
 Any other recovery if becomes due. 
  
 Payment shall not be released against 1st R/A bill until submission of following documents by 

bidder to the Owner. 
 

 Financial Guarantee for Performance 
 Labour License (as per statutory requirements) 
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 EPF Code Registration number with RPFC. 
 Insurance – Bidder’s All Risk (CAR) Policy 
 Workmen compensation policy 
 Third Party Liability Insurance. 
 GST registration number. 

 Registration under Building and Other Construction Workers Welfare Cess Act, 1996. 
   Undertaking for compliance of all labour laws 
3.3     Basis of Payment in RA bills 
 Payment in RA bills shall be based on quantity of work executed at site (as per the item of work) & 

verified by Owner and certified by the Architect as per the item rate in work orders. Owner is 
authorized to allow part rate/reduced rate for any item of work. The Owner shall specify the reason 
for the part rate payment in the RA bill. 

3.4 Disallowance of payment 
 If payment has been made in RA bill for any item of work but later on some defect is noticed, 

Owner/Architect is authorized to disallow the payment in the subsequent bills till rectification of the 
work. 

3.5 Final bill 
 The final bill complete in all respect shall be submitted by the bidder within 60 days from the date of 

completion of work. The total quantity may vary as per actual work execution/site requirement/and 
user suggested changes during execution but the final bill value shall not exceed more than 5% of 
agreement value. The bill should be accompanied with the following documents. 

 Job completion certificate. 
 No claim certificate on Owner/s prescribed proforma 
 Site clearance certificate. 
 Performance guarantee duly amended to cover certified maintenance period. 
 Indemnity certificate towards labour payment and all statutory payments. 
 The final bill should be accompanied with the following documents: 
 Certificate of test on materials etc. 
 Statement of accounts showing the advances taxes, deductions, security deposit at a latest position 

duly attested by Owner. 
 Certificate of measurement sheets. 
 Copy of the insurance policy. (Workmen compensation act and bidders all risk policy). 
 Original quality control record, measurement records and any other joint site records maintain at site. 

No claim shall be entertained after receipt of final bill. 
 Settlement of final bill shall be made subject to deduction of all dues payable by bidder, settlement of 

all disputes and furnishing of all required documents/clarifications and grant of extension of time, if 
any, by Owner’s competent authority. 

3.6 Secured Advance 
 Payment of secured advance against materials brought at site shall be considered to the extent of 75% 

of the assessed rate of materials at 90% of the assessed quantity of material brought to site for 
incorporation except for perishable materials like glass and chinaware etc. This advance shall be 
adjusted in subsequent running bill. The bidder shall be required to submit the bill for secured 
advance payment along with photocopies of vouchers of cost of materials and proof of bringing the 
materials at site (if applicable). Bidder shall also be required to submit indemnity bond on Non-
judicial stamp paper of appropriate value. Recovery of the secured advance shall be effected from 
running account bill, on consumption basis of that material in works. 

3.7 Escalation 
 Escalation shall be payable as per Clause 10 CC of CPWD Works Manual. 
 
4.0 Liquidated Damages  
 0.5% per week upto a maximum of 5% (Five percent) of the Contract value from the stipulated date of 

completion. 
5.0 Resolution of Disputes  
  In case the parties cannot agree to the advice of IIT(BHU), then the Director, INDIAN INSTITUTE OF 

TECHNOLOGY(BHU) shall appoint a sole arbitrator within 30 days of receipt of request forthwith. 
The arbitration shall be governed by Arbitration and Reconciliation Act 1956.  
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6.0  Notices  
 For the purpose of all notices, the following shall be the address of the Owner and the Bidder.  
 

  Owner:  The Chairman  
     INSTITUTE WORKS COMMITTEE  
     Indian Institute of Technology(BHU) 
     Varanasi  

  
  Bidder:  ______________________  

  (To be filled in at the time of Signing of the Contract) 

  ______________________ 
 
7.0 Resolution of Disputes & Arbitration  
 Except where otherwise provided in the contract all questions and disputes relating to the meaning of 

the specifications, design, drawings and instructions here in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution 
or failure to execute the same whether arising during the progress of the work or after the 
cancellation, terminations, completion or abandonment thereof shall be dealt with as mentioned 
hereinafter. 

 

 If the bidder considers any work demanded of him to be outside the requirements of the contract or 
disputes any drawings, record or decision given in writing in connection with or arising  out of the 
contract or carrying out of the work, he shall promptly within 15 days request the Owner in writing 
for written instruction or decision. 

 

 If the Bidder is dissatisfied with this decision, the Bidder shall within a period of 30 days from receipt 
of the decision, give written notice to the Indian Institute of Technology(BHU) for appointment of 
Arbitrator failing which the said decision shall be final binding and conclusive  and not referable to 
adjudication by the Arbitrator.  

 Except where the decision has become final, binding and conclusive in terms of Sub Para (i) above 
disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator 
appointed by The Director, Indian Institute of Technology(BHU). If the arbitrator so appointed is 
unable or unwilling to act or resign his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

 It is a terms of this contract that the party invoking arbitration shall give a list of disputes with 
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

 It is also a term of this contract that no person other than a person appointed by such Indian Institute 
of Technology(BHU) as aforesaid should act as arbitrator and if for any reason that is not possible, the 
matter shall not be referred to arbitration at all. 

 
 It is also a term of this contract that if the contactor does not make any demand for appointment of 

arbitrator in respect of any claims in writing as aforesaid within 30 days of receiving the intimation 
from the Owner that the final bill is ready for payment, the claim of the bidder shall be deemed to 
have been waived and absolutely barred and IIT(BHU) shall be discharged and released of all 
liabilities under the contract in respect of these claims. 

 The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or reenactment thereof and the rules 
made there under and for the time being in force shall apply to the arbitration proceedings under this 
clause.    

8.0 Protection of environment 
8.1  The Bidder shall take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from pollution, noise or 
other causes arising as a consequence of his methods of operation. 
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8.2 During continuance of the contract, the Bidder and his sub-bidders shall at all times abide by all 
existing enactment on environmental protection and rules made there under, regulations, 
notifications and bye-law of the State or Central Government, or local authorities and any other law, 
by-law, regulations that may be passed or notification that may be issued in this respect in future by 
the State or Central Government or the local authority. 

8.3 Salient features of some of the major laws that are applicable are given below: 
 The Water (Prevention and Control of Pollution) Act, 1974 This provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’ 
means such contamination of water or such alteration of the physical, chemical or biological 
properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous 
or solid substance into water (whether directly or indirectly) as may, or is likely to create a nuisance 
or render such water harmful or injurious to public health or safety, or to domestic, commercial, 
industrial agricultural or other legitimate uses, or to the life and health of animals or plants or of 
aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control and 
abatement of air pollution, ‘Air Pollution’ means the presence in the atmosphere of any air pollutant’, 
which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in 
such concentration as may be or tend to be injurious to human beings or other living creatures or 
plants or property or environment. 

 The Environment (Prevention and Control of Pollution) Act, 1986 This provides for the protection and 
improvement of environment and for matters connected to herewith, and the prevention of hazards 
to human beings. Other living creatures, plants and property, ‘Environment’ includes water, air and 
land and the interrelationship which exists among and between water, air and land, and human 
beings, other living creatures, plants, micro-organism and property. 

 The Public Liability Insurance ACT 1991. This provides for public liability insurance for the purpose 
of providing immediate relief to the persons affected by accident occurring while handling hazardous 
substance means any substance or preparation which is defined as hazardous substance under the 
Environment (Protection) Act 1986, and exceeding such quantity as may be specified by notification 
by the Central Government. 
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INDIAN INSTITUTE OF TECHNOLOGY(BHU) 
INSTITUTE WORKS DEPARTMENT 

(IWD) FORM-1 

        TENDER FOR WORKS 
Tender for the work of:  Providing & fixing vitrified floor tile, wall paneling, modification of 

teaching dias and painting work of (G-13) Deptt. of Chemistry, wall 
paneling &  painting work of (G-1, G-2 & G-3) Deptt of Civil, (G-4, G-5 
& G-6), Deptt. of Mechanical and (G-10) Deptt. of Electrical, IIT(BHU), 
Varanasi. 

(i) To be submitted by 3:00 P.M.  on 22.08.2018 to the Member Secretary, INSTITUTE 
WORKS COMMITTEE, IIT(BHU), Varanasi. 
 

(ii) To be opened in presence of bidders who may be present at 3:30 P.M hours on 23.08.2018 in 
the office of the Member Secretary, INSTITUTE WORKS COMMITTEE, IIT(BHU), Varanasi 
 

BID 
I/We have read and examined the notice inviting Tender , schedule, A, B, C, D, E & F 
Specifications applicable, Drawings & Designs, General Rules and Directions, Conditions of 
Contract, clauses of contract, Special conditions, Schedule of Rate & other documents and Rules 
referred to in the conditions of contract and all other contents in the Tender  document for the work. 
I/We hereby submit bid for the execution of the work specified for the I ns t i tu t e  within the time 
specified in Schedule ‘F’ viz., schedule of quantities and in accordance in all respect with the 
specifications, designs, drawing and instructions in writing referred to in Rule-1 of General Rules 
and Directions and in Clause 11 of the Conditions of contract and with such materials as are 
provided for, by, and in respect of accordance with, such conditions so far as applicable. 
We agree to keep the Bid open for Thirty/Forty five/Sixty/ninety/one eighty (30/45/60/90/180) 
days from the due date of its opening and not to make any modification in its terms and 
conditions. 
A sum of  Rs. 27,500.00 is hereby forwarded in fixed deposit receipt of scheduled bank/demand 
draft of a scheduled bank as earnest money. If I/We, fail to furnish the prescribed performance 
guarantee within prescribed period. I/We agree that the Institute has to right to forfeit the said 
earnest money absolutely. Further, if I/We fail to commence work as specified, I/We agree 
that the Institute has to right to forfeit the said performance guarantee absolutely. The said 
performance guarantee shall be a guarantee to execute all the works referred to in the Tender 
documents upon the terms and conditions contained or referred to those in excess of that limit at the 
rates to be determined in accordance with the provision contained in Clause 12.2 and 12.3 of the 
Tender form. Further, I/We agree that in case of forfeiture of Earnest Money or Performance 
Guarantee as aforesaid, I/We shall be debarred for participation in the re-Tendering process of 
the work. 
I/We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another bidder on back to back basis. Further that, if such a violation 
comes to the notice of COMMITTEE, then I/We shall be debarred for tendering in 
I W C  in future forever. Also, if such a violation comes to the notice of COMMITTEE  
before date of start of work, the Engineer-in-Charge shall be free to forfeit the entire 
amount of Earnest Money Deposit/Performance Guarantee. 
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are 
authorized to communicate the same or use the information in any manner prejudicial to the safety 
of the State. 

 
Dated:                                                                                      Signature of Bidder 

 
Witness:                                                                                     Postal Address    
                           

Occupation: 



 
 

ACCEPTANCE 
 
 
 

The above Tender  (as modified by you as provided in the letters mentioned hereunder) is  
accepted  by  me  for  an  on  behalf  of  the Indian Institute of Technology(BHU)  for  a  
sum  of  
…………………………………………………………………..……..(Rupees……………………………
………………………………………………………………………………………………………………
………) 

 
The letters referred to below shall form part of this contract agreement: (a) 
(b) 
(c) 
For & on behalf of Indian Institute of Technology(BHU)…………………….. 

 Dated: Designation ………………………………. 
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PROFORMA OF SCHEDULES 

 
SCHEDULE ‘A’ 
 
Schedule of quantities   
 
SCHEDULE 'B' 
 
Schedule of materials to be issued to the bidder if available in the IWD store, if not available the 

same may be arranged by the bidder. 
 
 
SCHEDULE 'C' 
 
Tools and plants to be hired to the bidder 
 
  S. No. Description Hire charges per Place of Issue 
    1 2 3 4 

As mentioned in relevant sections 

SCHEDULE ‘D’ 
Extra schedule for specific requirements/document for the work, if any. 
 
As attached in e-tender form 
SCHEDULE ‘E’ 
Reference to General Conditions of contract. 
 
SCHEDULE 'F' 
 
GENERAL RULES & DIRECTIONS: 
 

Officer inviting tender  Member Secretary 
INSTITUTE WORKS COMMITTEE 
Indian Institute of Technology(BHU) 
Varanasi 

Maximum percentage of quantity of items of  
work  to  be  executed  beyond  which rates 
are to be determined in accordance with 
Clause 12.2.& 12.3 

See below 

 
Definitions: 
 
2(I) Engineer-in-Charge 
 
For Civil items of work                              C h a i r m a n ,  I W C / S E ( I W D )  
I W C , IIT(BHU), Varanasi. 
2(II) Accepting Authority                               C h a i r m a n , I W C / S E ( I W D ) ,  
    IIT(BHU), Varanasi. 
 
2(III) Percentage on cost of materials and labour to cover all overheads and profits 15% 
2(IV) Standard Schedule of Rates:                                    D.S.R 2016 
 
Time allowed for execution of work                                          5 months (150 days)  
Authority to decide 
Extension of time                                           Engineer-in-Charge  
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Rescheduling of mile stone     Engineer-in-Charge 
 

Shifting of date of start in 
case of delay in handing 
over of site 

 
           Engineer-in-Charge

 
 
Clause 11       Specification to be followed for execution of work to be as per : 
 
For Civil items of 
work 

CPWD Specifications 2009 Vol. 1 and Vol. 2 with up to date correction 
slips. (Hereinafter called CPWD specifications also) and Specification 
mentioned in This Publish  document for Each projects 

 
For Electrical items 
of work 

CPWD  Specifications  for  electrical  works  2005  (Internal)  and  CPWD 
Specifications for electrical works 1995 (External) and Specification mentioned 
in This Publish  document for Each projects 

 
For Other Items             Specification mentioned in this Tender document for Each projects. 
 

Clause 12   

12.2 & 12.3 Deviation limit beyond which clause 12.2 & 12.3 shall apply 
for building work 30% 

12.5 (i) Deviation limit beyond which clause 12.2 & 12.3 shall 
apply for foundation  work (except earth work) 30% 

(ii) Deviation limit for items in earth work subhead of DSR 
or related items 100% 

 
Clause 16 Competent Authority for Deciding reduced rates: 

 
For Civil items of work C h a i r m a n  I W C / S E ( I W D ) , IIT(BHU), 

Varanasi. 

 
For Electrical items of work C h a i r m a n  I W C / S E ( I W D ) , IIT(BHU), 

Varanasi. 

 
Clause 25 
 

Constitution of Dispute Redressal 
Committee (DRC) Competent Authority to appoint DRC 

DRC  shall  constitute  one  Member 
Secretary  and two members C h a i r m a n ,  I W C /  S E  ( I W D )  



 
 

Clause 36(i) Requirement of Technical  Representative(s) and Recovery Rate for the entire 
duration of the projects 
 

Minimum 
Qualification  of 
Technical 
Representative 

Designation 
(Principal 
Technical/ 
Technical 
representative ex

pe
ri

en
ce

 

Ea
ch

 In
di

vi
du

al
 

Pr
oj

ec
ts

 

Rate  at  which  recovery shall 
be made from the bidder in 
the event of not fulfilling 
provision of Clause 36(i) 

Figures  

i)Project Manager   
with 
degree in 
corresponding 
discipline of 
Engineering 

Principal 
Technical 
Representative 

   

ii)Graduate 
Engineer 

Technical 
Representative 

   

iii)Graduate 
Engineer 
or  Diploma 
Engineer 

Technical 
Representative 

 
 5 

 
10000.00 

 

 
Assistant Engineers retired from Government services that are holding Diploma will be treated at par 
with Graduate Engineers. 

Diploma holder with minimum 10 year relevant experience with a reputed construction co. 
can be treated at par with Graduate Engineers for the purpose of such deployment subject to the 
condition that such diploma holders should not exceed 50% of requirement of degree engineers. 

 
Clause 42 
i) a)   Schedule/ statement for determining theoretical quantity of 
cement & bitumen on the basis of Delhi Schedule of Rates   2016 printed 
by CPWD. 

 
 

 D.S.R.  2016 with    
 Correction slips 

 
 
ii) Variations permissible on theoretical 

quantities 
 
 
a) Cement  for  works  with  estimated  cost put  to 
 Publish  not more than  5 lakhs.           3% 

plus/minus 
 

For works with estimated cost put to Publish is more than   5 lakhs   2%plus/minus 
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Bitumen all works 2.5% plus & only & 

 nil on minus side. 
Steel reinforcement and structural steel Sections for 
diameter, section and category. 

2% plus/minus. 

 
 d) All other materials Nil 
 
RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
 

Description of Item Rates in figures and words at which 
recovery shall be made from the 
Bidder 
Excess beyond 
permissible variation 

Less use beyond 
permissible 
variation 

Cement  Rs. 5920.00 per MT 

Steel Reinforcement  Rs. 50000 per MT 
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SALIENT / MANDATORY REQUIREMENTS FOR THE TENDER  
 
 NAME OF WORK: Providing & fixing vitrified floor tile, wall paneling, modification of teaching 

dias and painting work of (G-13) Deptt. of Chemistry, wall paneling &  painting work of (G-1, G-2 & 
G-3) Deptt of Civil, (G-4, G-5 & G-6), Deptt. of Mechanical and (G-10) Deptt. of Electrical, IIT(BHU), 
Varanasi. 

 

The bidder is advised to read and examine the Tender documents for the work and the set of 
drawings available with Engineer-in-charge and on www.itbhu.ac.in . He should inspect  and  
examine  the  site  and  its  surroundings  by  himself  before submitting his Publish . 

1 Schedule of quantity is included in this Tender is for components of work. If the bidder 
wants to offer any unconditional rebates on their rates that should be clearly mentioned. 

2 Time allowed for the execution of work is 5 months (150 days). 

3 The bidder(s) shall submit a detailed program of execution in accordance with the master 
programme/milestone within 7 days from the date of issue of award letter. 

4 Bidder has to arrange and install  …………………………….during 

the currency of work and nothing extra will be paid on this account. 

5 Quality of the project is of utmost importance. This shall be adhered to in accordance with 
the provisions of Tender specifications and guidelines given in the relevant para’s. 

6 Cement if available may be issued by the IIT(BHU), otherwise have to be arranged by the 
bidder, Steel Reinforcement shall be arranged by the bidder himself.  

7.  Bidder has to deploy required Plant and machinery in sufficient number on the project. 

8. The bidder shall submit the running bills in  the  shape  of  the computerized MB in 
pages of A-4  size  as  per  the  standard  format  of COMMITTEE . 

9. The bidder shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued there under from time to time. If he fails to do so, his failure will be a breach 
of the contract and the Member Secretary/Executive Engineer may in his discretion, without 
prejudice to any other right or remedy available in law, cancel the contract. The bidder shall 
also be liable for any pecuniary liability arising on account of any violation by him of 
the provisions of the said Act. 
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ADDITIONAL TERMS AND CONDITIONS 

1 Till the work is almost completed to the satisfaction of Engineer-in-Charge- 
(i) Bidder shall not divert any advance payments or part thereof for any purpose other than 

needed for completion of the contracted work. All advance payments received as per 
terms of the contract (i.e. mobilization, secured against materials brought at site, secured 
against plant & machinery and/required to be re-invested in the contracted work to ensure 
advance availability resources in terms of materials, labour, plant & machinery needed for 
required pace of progress for timely completion of work. 

(ii) All running account bills preferred by the bidder for advance payments shall  be processed 
only if Engineer-in-charge is satisfied that upto date investments (excluding security 
deposit & performance guarantee, which are  not  considered  as  investments)  made  by  
the  bidder  against contracted work are more than the payments received. Accordingly, 
all running account bills shall be supported with an account of upto date payments 
received vis-à-vis upto date investments made on the work to enable Engineer-in-charge 
to check to his satisfaction that the payments made by Engineer-in-charge are properly 
utilized only on the work and nowhere else. 

2    Unless otherwise provided in the Schedule of Quantities/Specifications, the rates submitted by 
the bidder shall be all inclusive and shall apply to all heights, lifts, leads and depths of the 
work and nothing extra shall be payable to him on account of the same. Extra payment for 
centering/shuttering, if required to be done for heights greater than 3.5 m shall however be 
admissible at the rates arrived at in accordance with clause 12 of the agreement, if not already 
specified. 

3 Other agencies doing works related with this project may also simultaneously execute their 
works and the bidder shall afford necessary facilities for the same. The bidder shall leave 
such necessary holes, openings etc. for laying/burying in the work, pipes cables, conduits, 
clamps, boxes and hooks for fan clamps etc. as may be required for the other agencies. 
Nothing extra over the Agreement rates shall be paid for doing these. 

4    Some restrictions may be imposed by the security staff etc. on the working and for movement 
of labour, materials etc. The bidder shall be bound to follow all such restrictions/instructions 
and nothing extra shall be payable on account of the same. 

5   The bidder shall fully comply with all legal orders and directions of the Public or local 
authorities or municipality by their rules and regulations and pay all fees and charges for 
which he may be liable in this regard. Nothing extra shall be paid/reimbursed for the same. 

6.1    The building work shall be carried out in the manner complying in all respects with the 
requirements of the relevant bylaws and regulations of the local body under the jurisdiction 
of which the work is to be executed or as directed by the Engineer-in-charge and nothing 
extra shall be paid on this account. 

6.2    The work of water supply, internal sanitary installations and drainage etc. shall be carried 
out as per the bylaws of the Municipal Corporation or any other local body and the bidder 
shall produce necessary completion certificates from such authority after completion of work. 

6.3    All water tanks, taps, sanitary, water supply and drainage pipes fittings and accessories 
etc. shall conform to the bylaws and specifications of the Municipal Body/Corporation where 
IWC specifications are not available. 

6.4    The bidder shall engage licensed plumbers for the work and the materials (fixtures/fittings) 
tested by the local Municipal Body/Corporation wherever required at his own cost. Nothing 
extra shall be paid/reimbursed for the same. 

7    The bidder shall give a performance test of the entire installation(s) as per standing 
specifications before the work is finally accepted by making his own arrangements for 
water supply, electricity etc. and nothing extra whatsoever shall be payable for the same. 

8    If as per local Municipal regulations, huts for labour are not to be erected at the site of work, 
the bidder shall be required to provide such accommodation at a place as is acceptable to the 
local body and nothing extra shall be paid on this account. 

9    The structural and architectural drawings shall at all times be properly co-related before 
executing any work. However, in case of any discrepancy in the item given in the 
schedule of quantities appended with the Tender and Architectural drawings relating to the 
relevant item, the former shall prevail unless otherwise given in writing by the Engineer-in-
charge. 

10.1 For the purpose of recording measurements and preparing running account bills, the abbreviated 
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nomenclature indicated in the publications Abbreviated Nomenclature of Items of DSR 2014 
shall be accepted. The abbreviated nomenclature shall be taken to cover all the materials and 
operations as per the complete nomenclature of the relevant items in the agreement and 
relevant specifications. 

10.2 In case of items for which abbreviated nomenclature is not available in the aforesaid 
publication and also in case of extra and substituted items for which abbreviated 
nomenclature are not provided for in the  agreement,  full nomenclature of item shall be 
reproduced in the measurement books and bill forms for running account bills. 

10.3 For the final bill, however, full nomenclature of all the items shall be adopted in preparing 
abstract in the measurement books and in the bill forms. 

11    The bidder shall take instructions from the Engineer-in-charge for stacking of materials. No 
excavated earth or building materials etc.  Shall be stacked/ collected in areas where other 
buildings, roads, services, compound walls etc. are to be constructed. 

12    Any trenching and digging for laying sewer lines/water lines/cables etc. shall be commenced 
by the bidder only when all men, machinery’s and materials have  been arranged and 
closing of the trench(s) thereafter shall be ensured within the least possible time. 

13    It shall be ensured by the bidder that no electric live wire is left exposed or unattended to 
avoid any accidents in this regard. 

14    In case the supply of timber/steel frames/shutters for doors, windows etc. is made by 
some other agency, the bidder shall make necessary arrangements for their safe custody on the 
direction of the Engineer-in-charge till the same are fixed in position by him & nothing extra 
shall be paid on this account. 

15    The bidder shall maintain in perfect condition, all portions executed till completion of 
the entire work allotted to him. Where however phased delivery of work is contemplated these 
provisions shall apply separately to each phase. 

16    The entire royalty at the prevalent rates shall have to be paid by the bidder on all the 
boulders, metals, shingle sand etc. collected by him for execution of the work, d i r e c t l y  t o  
the Revenue authority or authorized agents of the State Government concerned or the 
Central Government, as the case may be. 

17.1 The materials shall be issued to the bidder at the place of delivery as mentioned in the 
Schedule-B during the working hours as per the rules of IWD stores in force from time to 
time. If these are delivered at any other place, adjustments on accounts of the difference in 
cost of cartage shall be affected as per the terms of clause 12 of the contract agreement. 
The bidder shall however have to cart the materials to the site of work at his cost as soon 
as these are issued. 

17.2 Materials like reinforcing bars, flats, tees, angles, sheets, CI and SCI pipes etc., if contemplated 
to be issued shall be issued in available sizes and lengths and the bidders shall bear the cost 
of cutting and shaping them according to the requirements of work. No claim for the wastage 
on this account shall be entertained. 

17.3 The bidder shall bear all incidental charges for cartage, storage and safe custody of 
materials issued by the Department and shall construct suitable godowns, yards at the site 
of work for storing all materials as to be safe against damage by sun, rain, dampness, fire, theft 
etc. at his own cost and also employ necessary watch and ward establishment for the 
purpose, at his own cost. Materials to be charged directly to work and stipulated for issue 
free of cost shall also be issued to the bidder as soon as those are received at site or at the 
stipulated place of issue. The provision of this para shall apply equally and fully to those as 
well. 

17.4 All materials obtained from the IWD stores or other than IWD stores but authorized on receipt 
shall be got checked by the Engineer-in-charge of the work or his representations before 
use. 

17.5 Cement bags shall be stored in separate godowns to be constructed by the bidder at his 
own cost as per sketch (which is only indicative and actual size will depend on the site 
requirements) given in IWC specifications with weather proof roofs and walls. Each godown 
shall be provided with a single shutter door with two locks. The key of one lock shall remain 
with Engineer-in-charge or his authorized representative and that of the other lock with the 
authorized agent of the bidder at the site of work so that the cement is issued from the 
godown according to the daily requirements with the knowledge of both parties and 
proper account for the same is maintained in the standard proforma. 
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PROFORMA FOR THE CEMENT REGISTER PARTICULARS OF RECEIPT 
 

Date of 
receipt 

Quantity 
received 

Progressive 
total 

Date of 
issue 

Quantity 
issued 

Items of work for 
which issued 

1 2 3 4 5 6 
     

 
PARTICULARS OF ISSUE 

 
Qty. returned 

at 
the end of the 

day 

Total 
issued 

Daily balance in 
hand Bidder's initial JE’s 

initial 

Remarks 
(AE/EE’s 
periodical 

check) 
7 8 9 10 11 12 
      

 
17.6 Separate cement registers showing the receipt of the OPC and PPC shall be maintained at 

site. The bidder shall construct separate godowns for storage of OPC & PPC at site and 
nothing extra on this account shall be payable. 

 
17.7 Cement issued shall be for consumption at site only. No cement for factory made items and 

those not manufactured at site shall be issued. 
18    ADDITIONAL  TERMS  &  CONDITIONS  FOR  VARIATION  IN 

CONSUMPTION OF PIG LEAD 
 

The pig lead for caulking of joints of SCI pipes shall be used as per the theoretical 
consumption for SCI pipes of sizes 100mm, 75mm, 50mm at 0.98kg., 0.88kg. and 0.77kg.per 
joint respectively. Over and above the theoretical quantities of lead as worked out a 
variation of 5% shall be allowed for wastage etc. Any difference between the actual 
consumption of pig lead and the theoretical consumption worked out on the above basis shall 
be recovered at double the issue rate. Where the pig lead is arranged by the bidder, also a 
variation of 5% shall be allowed. In case the variation is on the lower side, the quantity of pig 
lead used less shall be recovered from the bidder at market rate to be determined by the 
Engineer-in-charge whose decision in this matter shall be final. 

 
19    ADDITIONAL TERMS &  CONDITIONS  FOR  WATER  PROOFING 

TREATMENT 
The bidder shall associate himself with the specialized firm, to be approved by the Engineer-
in-charge in writing, for water proofing treatment for basement/lower ground floor, 
underground tank and on roofs. Guarantee in the prescribed proforma attached with Tender 
document shall be given by the specialized firm, for a period of ten years from the date after 
the maintenance period prescribed in the contract, which shall be counter signed by the 
bidder as token of overall responsibility. In addition 10% (ten percent) of the cost of water 
proofing items shall be retained as guarantee to watch the performance of the work done. 
However half of this retained amount will be released after five years, if the performance of 
the work done is found satisfactory. If however any defect is noticed during the guarantee 
period, it shall be rectified by the bidder within seven days of intimation. In case it is not 
attended to, the same will be got done by another agency at the risk and cost of the bidder. 
This guarantee deposit can  however be released in full if a bank guarantee of equivalent 
amount for 10 years is produced and deposited with the COMMITTEE  by the bidder. 

 
20    ADDITIONAL TERMS & CONDITIONS FOR QUALITY OF BRICKS 
 

Bricks shall confirm to C.P.W.D Specifications 2009 Vol. 1 and shall be of brick red colour, 
will give a ringing sound when struck and homogenous in formations, regular in shape and 
size. 
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21    ADDITIONAL TERMS & CONDITIONS FOR QUALITY & QUARRIES OF 
STONE AGGREGATE & SAND 

 

The Stone aggregate/stone shall be brought from quarries as approved by the Engineer-in-
charge. The materials shall, however, confirm to CPWD specifications. 

 

22.    The bidder shall provide approved type of supports for maintaining the bars in position and 
ensuring required spacing and correct cover of concrete to reinforcement as called for in 
the drawings. Spacer blocks of required shape and size, MS chairs and spacer bars shall be 
used in order to ensure accurate positioning of reinforcement. Spacer blocks shall be cast 
well in advance of high strength. Blocks of polymer shall not be used as spacer blocks unless 
specially approved by the   Engineer-in-Charge.   Rate   of   item   of   steel reinforcement is 
inclusive of cost of such cover blocks. 

23.    Final bill of whole work shall be finalized and paid by Member Secretary. Including in the 
final bill for composite work. 

24.    The Guarantee Bond attached in the Tender should be used for the items if applicable. 
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PERFORMANCE GUARANTEE BOND 
 

 In consideration of the Indian Institute of Technology(BHU) having agreed under the terms and 
conditions of agreement No………………………………… dated…………………………………….. 
made between ……………………………. and 

 ……………………………….(hereinafter called “the contractor(s)”)…………………………… for the  
work……………………………………………(hereinafter called  “the  said  agreement”) having  
agreed  to  production  of  a  irrevocable  Bank Guarantee 
for……………………………………………. (Rupees………………………………only) as a 
security/guarantee from the contractor(s) for compliance of his obligations in accordance with the 
terms and conditions in the said agreement,  

 1.     We……………………………………..hereinafter referred to as “the Bank”) hereby undertake to pay to 
IIT(BHU) 

         (Indicate the name of the bank) 

 Institute an amount not exceeding Rs………………….. (……………only) on demand by the Indian 
Institute of Technology(BHU). 

2. We ……………...do hereby undertake to pay the amounts due………………………………… and 
payable 

  (Indicate the name of the Bank) under this Guarantee without any demur, merely on a demand from 
the Indian Institute of Technology(BHU) stating that the amount claimed is required to meet the 
recoveries due or likely to be due from the said contractor(s). Any such demand made on the bank 
shall be conclusive as regards the amount due and payable by the bank under this guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding 
(Rupees…………………………………………………………………………………only). 

3. We, the said bank further undertake to pay to the Institute any money so demanded 
notwithstanding any dispute or disputes raised by the contractor(s) in any suit or proceeding 
pending before any court or tribunal relating thereto, our liability under this present being 
absolute and unequivocal. 

The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such payment. 

4. We ……………………further   agree   that   the   guarantee   herein contained shall                    (Indicate 
the name of the Bank) remain in full force and effect during the period that would be taken for 
performance of the said agreement, and it shall continue to be enforceable till all the dues of the 
Indian Institute of Technology(BHU) under or by virtue of the said agreement have been fully 
paid and its claims satisfied or discharged or till Engineer-in-charge on behalf of the Institute 
certified that the terms and conditions of the said agreement have been fully and properly 
carried out by the said contractor(s) and accordingly discharges this guarantee. 

5. We ………………………….........................................(indicate the name of bank) further agree with the 
Indian Institute of Technology(BHU) that Indian Institute of Technology(BHU) shall have the fullest 
liberty without our consent and without effecting in any manner our obligations hereunder to vary 
any of the terms and conditions of the said agreement or to extend time of performance by the said 
contractor(s) from time to time or to postpone for any time or from time to time any of the powers 
exercisable by the Indian Institute of Technology(BHU) against the said contractor(s) and to 
forebear or enforce any of the terms and conditions relating to the said agreement and we shall not 
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be relieved from our liability by reason of any such variation, or extension being granted to the said 
contractor(s) or for any forbearance, act of omission on the part of the Institute or any indulgence by 
the Indian Institute of Technology(BHU) to the said contractor(s) or by any such matter or thing 
whatsoever which under the law relating to sureties would, but for this provision, have effect of so 
relieving us. 

6.    This guarantee will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We ………………… (Indicate the name of the Bank) lastly undertake not to revoke this guarantee 
except with the previous consent of the Indian Institute of Technology(BHU) in writing. 

8.    This guarantee shall be valid up to……………………………………. unless extended on demand by 
Indian Institute of Technology(BHU). Notwithstanding anything mentioned above, our liability 
against this guarantee is restricted to 
…………………………….(Rupees……………………………………only)and unless a claim in 
writing is lodged with us within six months of the date of expiry or the extended date of expiry of this 
guarantee all our liabilities under this guarantee shall stand discharged. Dated the 
…………………………………….………………………day of…………………………..……………… for 
…………………………………………. (Indicate the name of the Bank) 
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CONTRACTORS FOR REMOVAL OF DEFECTS AFTER COMPLETION IN RESPECT OF WATER 
PROOFING WORKS 

 
(BASEMENT/LOWER GROUND FLOOR/UNDER GROUND TANK/ROOF) 

 
The Agreement made this………………………………day of ……………………………Two thousand 
between And ……………………………………………..………………..son of 
…………….………………… (hereinafter called the Guarantor of the one part) and the Indian 
Institute of Technology(BHU).

 
WHEREAS THIS agreement is supplementary to a contract (hereinafter called the 
contract) dated………………………………………………………..and made between the 
GUARANTOR OF THE ONE part and the Indian Institute of Technology(BHU) of the 
other Part, whereby the contractor, inter alia, undertook to render the buildings and 
structures in the contract recited completely water and leak-proof

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for ten years from the date after the maintenance 
period prescribed in the contract. 

 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will 
render the structures completely leak proof and the minimum life of such water proofing 
treatment shall be ten years to be reckoned from the date after the maintenance period 
prescribed in the contract. 

 
Provided that the Guarantor will not be responsible for the leakage caused by earthquake or 
structural defects or misuse of roof or alteration and for such purpose: 

 
(a) Misuse of roof shall mean any operation which will damage proofing treatment, like chopping 

of firewood and things of the same nature which might cause damage to the roof. 
 
(b) Alteration shall mean construction of an additional storey or a part of the roof or construction 

adjoining to existing roof whereby proofing treatment is removed in parts. 
 
(c) The decision of the Engineer-in–charge with regard to cause of leakage/seepage shall be final. 
 

During this period of guarantee the guarantor shall make good all defects and in case of any defect 

being found, render the building water proof to the satisfaction of the Engineer-in–charge at his cost 

and shall commence the work for the rectification within seven days from the date of issue of the 

notice from the Engineer-in–charge calling upon him to rectify the defects failing which the work 

shall be done by the COMMITTEE  by some other agency contractor at the GUARANTOR’s risk 

and cost. The decision of the Engineer-in–charge as to the cost payable by the Guarantor shall be 

final and binding. 

 
That if guarantor fails to make good all defects or commits breach there under then the Guarantor 

will indemnify the principal and his successors against all loss, damage, cost expense otherwise 

which may be incurred by him by reason of any default on the part of the GUARANTOR in 

performance and observance of this supplementary agreement. As to the amount of loss 

and/or damage and/or cost incurred by the Indian Institute of Technology(BHU) the decision 

of the Engineer-in-Charge will be final and binding on the parties. 

 
 
 



 
 

IN WITNESS WHEREOF these presents have been executed by the

GURANTOR   ……………………………………and by    …..………………… and for  and  on behalf  of the 

 Institute on the day, month and year first above written SIGNED, SEALED AND 

delivered by GURANTOR in the presence of : 

 
 1. ……………………………………………. 
 
 2. ……………………………………………. 
 
 
 SIGNED FOR AND ON BEHALF OF, INDIAN INSTITUTE OF 

TECHNOLOGY(BHU) BY………………………………………………………………………..in 

the presence of: 

 
 1. ……………………………………………. 
 
 2. ……………………………………………. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS  
AFTER COMPLETION IN RESPECT OF STONE WORKS 

 
       The agreement made this……………………………………………….day 

of……………………………..…Two Thousand and Between …………………………………….. 
son of ……………………………(hereinafter called

 the GUARANTOR of the one part) and the Indian Institute of Technology(BHU) 
 

 
WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the

                              Contract) dated     and made        between the GUARANTOR OF THE  
ONE PART AND the Indian Institute of Technology(BHU) of the other part, whereby the 
contractor inter alia, undertook to render the work in the said contract recited structurally 
stable workmanship, finishing and use of sound materials. 

 
AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said 
work will remain structurally stable and guaranteed against faulty workmanship, 
finishing and unsound materials and other related problems. 

 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain 
structurally stable after the expiry of maintenance period prescribed in the contract for the 
minimum life of five years to be reckoned from the date after expiry of maintenance period 
prescribed in the contract. 

 
The decision of the Engineer-in-charge with regard to nature and cause of defect shall 
be final. 
During this period of guarantee, the guarantor shall make good all defects to the satisfaction 
of the Engineer-in-charge calling upon him to rectify the defects failing which the work 
shall be got done by the COMMITTEE  by some other contractor at the Guarantor’s risk 
and cost. The decision of the Engineer-in-Charge as to the cost payable by the 
Guarantor shall be final and binding. 

 
That if the guarantor fails to make good all the defects, commits breach there under, then the 
guarantor will indemnify the principal and his successor against all loss, damage, cost 
expense or otherwise which may be incurred by him by reason of any default on the part 
of the GUARANTOR in performance and observance of this supplementary agreement. As 
to the amount of loss and/or damage and/or cost incurred by the I n s t i t u t e , the 
decision of the Engineer-in-charge will be final and binding on both the parties. 

 
IN WITNESS WHEREOF these presents, have been executed by the GURANTOR 
and…………………………………………………………by………………………………………… 
for and on behalf of the Institute on the day, month and year first above written. 

 SIGNED, sealed and delivered by GURANTOR in the presence of:  
 1. ……………….……………………….………… 
 2. ………………………………………………….. 
 
 

SIGNED FOR AND ON BEHALF OF THE, INDIAN INSTITUTE OF TECHNOLOGY(BHU) 
BY 

  ……………………………………………………………………………………….…in the presence 
of: 

 
1. ………………………………………………….. 
 
2. ………………………………………………….. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 

COMPLETION IN RESPECT OF ALUMINIUM DOORS, WINDOWS 
VENTILATORS,STRUCTURAL GLAZING & PVDF COATED ALUMINIUM 

COMPOSITE PANEL WORKS 
 

        The agreement made this……………………………………………….day 
of……………………………..…Two Thousand and Between 
…………………………………….. son of ……………………………(hereinafter called

 the GUARANTOR of the one part) and the Indian Institute of Technology(BHU) 
 
 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the 

Contract) dated………………………………………..and made between the GUARANTOR 
OF THE ONE PART AND  the Indian Institute of Technology(BHU) of the other part, 
whereby the  contractor inter alia, undertook to render the work in the said contract 
recited structurally stable, leak proof and sound material, workmanship, anodizing, 
colouring, sealing. 

 
AND WHEREAS THE GURANTOR agreed to give a guarantee to the affect that the 
said work will remain structurally stable, leak proof and guaranteed against faulty 
material and workmanship, defective anodizing, colouring, sealing and finishing for two 
years to be reckoned from the date after the expiry of maintenance period prescribed in 
the contract. 

 
NOW THE GUARANTOR hereby guarantee that work executed by him will remain 
structurally stable, leak proof and guaranteed against faulty material and workmanship, 
defective anodizing, colouring, sealing and finishing for two years to be reckoned from the 
date after the expiry of maintenance period prescribed in the contract. 
The decision of the Engineer-in-charge with regard to nature and cause of defects 
shall be final. 
During this period of guarantee, the guarantor shall make good all defects to the 
satisfaction of the Engineer-in-charge at his cost and shall commence the work for such 
rectification within seven days from the date of issue of the notice from the Engineer-in-
charge calling upon him to rectify the defects failing which the work shall be got done 
by the COMMITTEE by some other contractor at the Guarantor’s risk and cost. The decision 
of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and 
binding. 

 
That if the guarantor fails to make good all the defects or commits breach 
thereunder, then the guarantor will indemnify the principal and his successor against all 
loss, damage, cost expense or otherwise which may be incurred by him by reason of any 
default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost 
incurred by the Government, the decision of the Engineer-in-charge will be final and 
binding on both the parties. 

 
           IN WITNESS WHEREOF these presents, have been executed by the GURANTOR 
 ………………………………………………and…………………………………… by 
 ………………………………. for and on behalf of the Indian Institute of Technology(BHU) 

on the day, month and year first above written. 
 SIGNED, sealed and delivered by GURANTOR in the presence of:  
 1. ……………….……………………….………… 
 2. ………………………………………………….. 

SIGNED FOR AND ON BEHALF OF THE, INDIAN INSTITUTE OF TECHNOLOGY(BHU) 
BY 

  ………………………………………………………………………….…in the presence of : 
 

1. ………………………………………………….. 
 
2. ………………………………………………….. 
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TO BE EXECUTED BY THE CONTRACTOR FOR REMOVAL OF DEFECTS AFTER 
COMPLETION IN RESPECT OF WATER SUPPLY AND SANITARY 

INSTALLATIONS 
 
 

The agreement………………………………………made this day of ………………………………….Two 
Thousand and 
……………………………………………..between……………………………………………………………
………san of …………………………………………… (hereinafter called the GUARANTOR of the 
one part) and the Indian Institute of Technology(BHU). 

 

 WHEREAS THIS agreement is supplementary to a contract (Hereinafter called the Contract) 
dated……………………………………………………………….and made between the GUARANTOR 
OF THE ONE PART AND  the Indian Institute of Technology(BHU) of the other part, whereby 
the  contractor inter alia, undertook to render the work in the said contract recited structurally 
stable workmanship, finishing and use of sound materials. 

 

AND WHEREAS THE GUARANTOR agreed to give a guarantee to the affect that the said work 
will remain structurally stable and guaranteed against faulty workmanship, finishing, 
manufacturing defects of materials and leakages, etc. 

 

NOW THE GUARANTOR hereby guarantee that work executed by him will remain structurally 
stable after expiry of maintenance period prescribed in the contract for the minimum life of two year 
to be reckoned from the date after the expiry of maintenance period prescribed in the contract. 

 

The decision of the Engineer-in-charge with regard to nature and cause of defect shall be final 
 

During this period of guarantee, the guarantor shall make good all defects to the satisfaction of the 
Engineer-in-charge calling upon him to rectify the defects failing which the work shall be got 
done by the COMMITTEE  by some other contractor at the Guarantor’s cost and risk. The 
decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and 
binding. 
That if the guarantor fails to make good all the defects commits breach there under, then the 
guarantor will indemnify the principal and his successor against all loss, damage, cost expense or 
otherwise which may be incurred by him by reason of any default on the part of the 
GUARANTOR in performance and observance of this supplementary agreement. As to the 
amount of loss and/or damage and or cost incurred by the Indian Institute of 
Technology(BHU), the decision of the Engineer-in-charge will be final and binding on both the 
parties. 

 IN WITNESS WHEREOF these presents, have been executed by the GURANTOR 
……………………………………… and …………………………………………………….by 
…………………………………………. for and on behalf of the Indian Institute of Technology(BHU) 
on the day, month and year first above written. 

 
 SIGNED, sealed and delivered by GURANTOR in the presence of: 
 

 1………………………………………………………………. 
 2………………………………………………………………. 
 

 SIGNED FOR AND ON BEHALF OF THE , INDIAN INSTITUTE OF TECHNOLOGY(BHU) BY 
 …………………………………………………………………………….in the presence of: 
 
 1………………………………………………………………………….. 
 2…………………………………………………………………………..
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SCHEDULE TABLE OF THE CONTRACT 
 

 
 

Sl. 
No. Description of mile stone 

Period for 
completion from date 

of start 

Withheld amount for 
non achievement of mile 

stone 

1 NA NA NA 

2 NA NA NA 

3 NA NA NA 
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TECHNICAL SPECIFICATIONS 
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QUALITY ASSURANCE OF THE WORK 
1. The contractor shall ensure quality control measures on different aspects of construction 

including materials, workmanship and correct construction methodologies to be adopted. He 
shall have to submit quality assurance programme within two weeks of the award of 
work. The quality assurance programme should include method statement for various 
items of work to be executed along with check lists to enforce quality control. 

2. The contractor shall get the source of all other materials, not specified elsewhere in the 
document, approved from the Engineer-in-Charge. The contractor shall stick to the 
approved source unless it is absolutely unavoidable. Any change shall be done with 
the prior approval of the Engineer-in-Charge for which tests etc. shall be done by the 
contractor at his own cost. Similarly, the contractor shall submit brand/ make of various 
materials not specified in the agreement, to be used for the approval of the Engineer-in-
Charge along with samples and once approved, he shall stick to it. 

3. The  contractor  shall  submit  shop  drawings  of  staging  and  shuttering arrangement, 
aluminum work, and  other  works  as  desired  by  Engineer  In Charge for his approval 
before execution. The contractor shall also submit bar bending schedule for approval of 
Engineer –in – charge before execution. 

 
4. Test Laboratories : 
a) Laboratory at site : 
 

The contractor shall provide at site, the testing equipment and materials for the field tests 
mentioned in the list of mandatory tests given in CPWD specifications 2009 Vol. 1 & 2 at his 
own cost. Nothing extra shall be payable to him on this account. In all cases, cost of samples 
and to and fro carriage shall be borne by the contractor. 

 

The representatives of the COMMITTEE shall be at liberty to inspect the testing facilities at 
site and conduct testing at random in consultation with Engineer in charge. The contractor 
shall provide all necessary facilities for the purpose. The laboratory shall be equipped, inter 
alia, with the following equipments: 

 
a) Balances: 

i) 7 kg to 10 kg capacity, semi-self indicating type – Accuracy 10 gm. 
ii) 500 gm capacity, semi-self indicating type Accuracy 1 gm. 
iii) Pan Balance- 5 kg Capacity- Accuracy 10 gm. 

b) Ovens Electrically  operated,  thermostatically  controlled  upto  1100C- Sensitivity 10C. 
c) Sieves: as per IS: 460 

i) IS Sieves – 450 mm internal dia of sizes 100 mm, 80 mm, 63 mm, 50 mm, 40 mm, 25 
mm, 20 mm, 12.5 mm, 10 mm, 6.3 mm, 4.75 mm, complete with lid and pan. 

ii) IS Sieves – 200 mm internal dia (brass frame) consisting of 2.36 mm, 1.18  mm,  500  
microns,  425  microns,  300  microns,  212  microns,  150 microns, 90 microns, 75 microns 
with lid and pan. 

d) Sieve shaker capable of 200 mm and 300 mm dia sieves, manually operated with timing 
switch assembly. 
e) Equipment for slump test- slump cone, steel plate, taping rod, steel scale, scoop. 
f) Equipment for concrete testing 
i) Concrete cube moulds 15x15x15cm.                                               18Nos. 
ii) Pruning Rods 2Kg weight length 40cm and ramming face 25mm 1 No. 
iii) Extra Bottom plates for 15cm cube mould 6 Nos. 
iv) Standard Vibration table for cubes 1 No 
v) Dial gauges 25 mm travel- 0.01  mm/division Least count- 1 No. 
vi)  Compression testing machine of 100 tonne capacity. 1 No. 

 

All test which can be performed in the site lab with above equipments shall be done at site 
except that at least 10% testing of materials shall be got done from external laboratories. 
However, for the tests to be carried out by the external laboratories, the contractor shall 
supply free of charge all the materials required for testing, including transportation. The 
testing charges shall be born by the Contractor / COMMITTEE  in the manner described in 
para B-1 below. 

 

B) Other Laboratories : 
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1.   The contractor shall arrange carrying out of all tests required under the agreement through the 
laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection 
therewith including fee for testing.  The said cost  of  tests  shall  be  borne  by  the  
contractor/COMMITTEE   in  the  manner indicated below. 

 
i) By the contractor, if the results show that the test does not conform to relevant CPWD 

Specifications / BIS code or specification mentioned elsewhere in the documents 
 
ii) By the COMMITTEE, if the results conforms to   relevant   CPWD Specifications/BIS code or 

specification mentioned elsewhere in the documents. 
 
2. However, no testing charges will be payable by the contractor for the tests. 
 
3. If the tests, which were to be conducted in the site laboratory are conducted in other 

laboratories for whatever the reasons, the cost of such tests shall be borne by the contractor. 
 
C) Sampling of Materials : 
 
1. Sample of building materials fittings and other articles required for execution of work shall be 

got approved from the Engineer-in-Charge. Articles manufactured by companies of repute and 
approved by the Engineer-in-Charge shall only be used. Articles bearing BIS certification mark 
shall be used in case the above are not available, the quality of samples brought by the 
contractor shall be judged by standards laid down in the relevant BIS specifications. All 
materials and articles brought by the contractor to the site for use shall conform to the 
samples approved by the Engineer-in-Charge which shall be preserved till the completion of 
the work. 

 

2. The contractor shall ensure quality construction in a planned and time bound manner. Any 
sub-standard material/work beyond set out tolerance limit shall be summarily rejected by the 
Engineer-in-Charge. 

 

3. BIS marked materials except otherwise specified shall be subjected to quality test at the 
discretion of the Engineer-in-Charge besides testing of other materials as per the specifications 
described for the item/materials. Wherever BIS marked materials are brought to the site of 
work, the contractor shall if required, by the Engineer-in-Charge furnish manufacturers test 
certificate or test certificate from approved testing laboratory to establish that the material 
produced by the contractor for incorporation in the work satisfies the provisions of BIS codes 
relevant to the material and/or the work done. 

4. The contractor shall procure all the materials at least in advance so that there is sufficient time to 
testing and approving of the materials and clearance of the same before use in work. 

5. All materials brought by the contractor for use in the work shall be got checked from the 
Engineer-in-Charge or his authorized representative of the work on receipt of the same at site 
before use. 

6. The contractor shall be fully responsible for the safe custody of the materials issued to him 
even if the materials are in double lock and key system. 

7. Maintenance of register of tests and material at site registers- 
(i) All the registers of tests carried out at construction site or in outside laboratories shall 

be maintained by the contractor which shall be issued to the contractor by Engineer-in-
Charge in the same manner as being issued to IWC field staff. 

(ii) All the MAS Registers including Cement and Steel Registers shall be maintained by 
contractor which shall be issued to the contractor by Engineer-in-Charge in the same 
manner as being issued to I W C  field staff. 



 
 

SPECIAL CONDITION FOR MATERIAL 
 
 
1. The contractor shall at his own expense procure and provide all materials including steel 

required for the work except cement if available in the central store. 
 
2. The contractor shall procure all the materials in advance so that there is sufficient time to testing 

and approving of the materials and clearance of the same before use in work. 
 
3. All materials brought by the contractor for use in the work shall be got checked from the 

Engineer-in-Charge or his authorized representative of the work on receipt of the same at site 
before use. 

 
4. The contractor shall also employ necessary watch and ward establishment for the safe custody 

of materials at his own cost. 
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ADDITIONAL CONDITIONS FOR CEMENT 

 
1. The contractor shall u s e  Portland Pozzolana Cement (conforming to IS: 1489 -Part-I), as 

required in the work, if issued by IWC, otherwise procure the same from reputed 
manufacturers of cement, having a production capacity of one million tones or more, such as 
A.C.C., J.P., Birla Jute, Cement Corporation of India and Prism and Mycem etc. i.e. agencies 
approved by Ministry of Industry, Government of India and holding license to use ISI 
certification mark for their product. The Publish ers may also submit a list of names of 
cement manufacturers which they propose to use in the work. The Publish accepting 
authority reserves right to accept or reject name(s) of cement manufacturer(s) which the 
Publisher proposes to use in the work. No change in the Publish ed rates will be accepted if 
the e-tender accepting authority does not accept the list of cement manufacturers, given by 
the Publisher, fully or partially. Supply of cement shall be made in 50 kg. bags bearing 
manufacturer’s name and ISI marking. Samples of cement arranged by the contractor shall be 
taken by the Engineer-in-Charge and got tested in accordance with provisions of the relevant 
BIS codes. In case the test results indicate that the cement arranged by the contractor does not 
confirm to the relevant BIS code the same shall stand rejected and shall be removed from the 
site by the contractor at his own cost within a week’s time of written order from the 
Engineer-in-Charge to do so. The cost of tests shall be borne by the contractor/COMMITTEE  
in the manner indicated below: 
a) By the contractor, if the results show that the test does not conform to relevant 

CPWD Specifications / BIS code or specification mentioned else where in the 
documents. 

b) By the committee, if the results conforms to relevant CPWD Specifications / BIS code or 
specification mentioned else where in the documents. 

2. The cement shall be brought at site in bulk supply of approximately 50 tonnes or as 
directed by the Engineer-in-Charge. 

3. The cement godown of the capacity to store a minimum of 500 bags of cement shall be 
constructed by the contractor at site of work for which no extra payment shall be made. 
Double lock provision shall be made to lock the door of the cement godown. The keys of 
one lock shall remain with the Engineer-in-charge or his authorized representative and the 
key of the other lock shall remain with the contractor. The contractor shall facilitate the 
inspection of the cement godown by the Engineer-in-Charge at any time. 

4. The contractor shall supply free of charge the cement required for testing. 
5. The actual issue and consumption of cement on work shall be regulated and proper accounts 

maintained as provided in clause 10 of the contract. The theoretical consumption of cement 
also shall be worked out as per procedure prescribed  in  clause  42  of  the  contract  and  shall  
be  governed  by  the conditions laid therein. 

6. Wet curing period shall be enhanced to a minimum of 10 days or its equivalent. In hot & 
arid regions, the minimum curing period shall be 14 days or its equivalent. 

7. Till the time, BIS makes it mandatory to print the %age of fly ash on each bag of cement, the 
certificate from the PPC manufacturer indicating the same shall be obtained and 
permission obtained from Engineer-in-Charge before use of such cements in works. 

8. The contractor may use OPC in place of PPC only after written permission of Engineer-in-
Charge. In such case, no extra payment shall be made in any form to the contractor by the 
committee. 
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ADDITIONAL CONDITIONS FOR STEEL REINFORCEMENT 

 
1. The contractor shall procure TMT bars of Fe 500D grade from primary producers such 

as SAIL or TISCO or J i n d a l . 
 
1.1 The TMT bars procured from primary producers shall conform to 

manufacture’s specifications. 
1.2 TMT bars procured from primary producers, the specifications shall meet the provisions of IS 

1786: 2008 pertaining to Fe 500 D grade of steel. 
 
2. The contractor shall have to obtain vouchers and furnish test certificates to the Engineer-in-

charge in respect of all supplies of steel brought by him to the site of work. 
3. Samples shall also be taken and got tested by the Engineer-in-charge as per the provisions in 

this regard in the relevant BIS codes. In case the test results indicate that the steel 
arranged by the contractor does not conform to the specifications as defined under para 1.1 
and 1.2 above, the same shall stand rejected and it shall be removed from the site of work by 
the contractor at his cost within a week time of written orders from the Engineer-in-charge to 
do so. 

4. The steel reinforcement shall be brought to the site in bulk supply of 20 tonnes or more or 
as directed by the Engineer-in-charge. 

5. The steel reinforcement bars shall be stored by the contractor at site of work in such a way as to 
prevent distortion & corrosion, and nothing extra shall be paid on this account. Bars of 
different sizes and lengths shall be stored separately to facilitate easy counting and 
checking. 

6. For checking nominal mass, tensile strength, bend test, re-bend test etc. specimens of 
sufficient length shall be cut from each size of the bar at random at frequency not less 
than that specified below: 

Size of bar For consignment below 
100 tonnes 

For consignment over 
100 tonnes 

Under 10 mm dia bars One sample for each 25 
tonnes or part thereof 

One sample for each 40 
tonnes or part thereof 

 
10 mm to 16 mm dia bars 

One sample for each 35 
tonnes or part thereof 

One sample for each 45 
tonnes or part thereof 

 
Over 16 mm dia bars 

One sample for each 45 
tonnes or part thereof 

One sample for each 50 
tonnes or part thereof 

The contractor shall supply free of charge the steel required for testing including its 
transportation to testing laboratories. The cost of tests shall be borne by the 
contractor/COMMITTEE  in the manner indicated below: 
a. By the contractor, if the results show that the steel does not conform to relevant BIS 

codes. 
b. By the COMMITTEE, if the results show that the steel conforms to relevant BIS codes. 

7. The actual issue and consumption of steel on work shall be regulated and proper accounts 
maintained as provided in clause 10 of the contract. The theoretical  consumption  of  steel  
shall  be  worked  out  as  per  procedure prescribed  in  clause  42  of  the  contract  and  shall  
be  governed  by  the conditions laid  therein. In case the consumption is less than 
theoretical consumption including   permissible variations recovery at the rate so prescribed 
shall be made. In case of excess consumption no adjustment need to be made. 

8. The steel brought to the site and the steel remaining unused shall not be removed from site 
without the written permission of the Engineer-in-charge. 

9. Steel bars brought by the contractor for use in the work shall be got checked from the Engineer-
in-Charge or his authorized representative of the work on receipt of the same at site before use. 

10. If the quantity of steel actually used in the work is found to be more than the theoretical 
quantity of steel including authorized variation, nothing extra shall be payable to the 
contractor on this account. In the event of it being discovered that after the completion of the 
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work the quantity of steel used is less than the quantity ascertained as herein before provided 
(allowing variation on the minus side as stipulated in clause 42). The cost of quantity of steel 
so less used shall be recovered from the contractor at rate as specified in schedule ‘F’. 
Decision of the Engineer-in-Charge in regard to theoretical quantity of steel which should 
have been actually used and recovery of the rate specified shall be final and binding on the 
contractor. 

11. In case the contractor brings surplus quantity of steel the same after completion of the work 
will be removed from the site by the contractor at his own cost after approval of the Engineer-
in-Charge. 

12. Reinforcement including authorized spacer bars and lappages shall be measured in length 
of different diameters, as actually (not more than as specified in the drawing) used in the 
work, nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured. 

13. The standard sectional weights referred to as in Table 5.4 under para 5.3.4 in CPWD 
specifications for works 2009 Vol.  1 will be considered for conversion of length of various 
sizes of MS bars, Tor steel bars and TMT bars into standard weight. 

14. Records of actual sectional weight shall also be kept dia-wise & lot-wise. The average sectional 
weight for each diameter shall be arrived at from samples from each lot of steel received at 
site. The decision of the Engineer-in-Charge shall be final for the procedure to be 
followed for determining the average sectional weight of each lot. Quantity of each 
diameter of steel received at site of work each day will constitute one single lot for 
the purpose. The weight of steel by conversion of length of various sizes of bars based on the 
actual weighted average sectional weight shall be termed as derived actual weight. 

15. If the derived weight as in para 14 above is lesser than the standard weight as in para 13 
above, the derived actual weight shall be taken for payment. 
If the derived actual weight is found more then the standard weight then the standard weight 
as worked out in para 13 above shall be taken for payment. In such case nothing extra shall 
be paid for the difference between the derived actual weight and the standard weight. 

16. Mixing of different type of steel/different grades of steel shall not be allowed in the same 
structural members as main reinforcement to satisfy clause 26.1 of IS:456. 

17. Tolerances on Nominal Mass (individual sample) shall be as under:- 
 

Sl. No. Nominal size mm Tolerances on the Nominal Mass, 
percent 

1 Upto and including 10 -8% 
2 Over 10 upto & including 16 -6% 
3 Over 16 -4% 

 
 

ADDITIONAL CONDITIONS FOR RCC WORK 

1. If the quantity of cement actually used in the work is found to be more than the theoretical 
quantity of cement including authorized variation, nothing extra shall be payable to the 
contractor on this account. In the event of it being discovered that after the completion of the 
work, the quantity of cement used is less than the quantity ascertained as herein before 
provided (allowing variation on the minus side as stipulated in clause 42, the cost of quantity 
of cement so less used shall be recovered from the contractor at the rate as specified in 
schedule ‘F’. Decision of the Engineer-in-Charge in regard to the quantity of cement which 
should have been actually used as per the schedule and recovery at the rate specified shall 
be final and binding on the contractor. 

2. For non-scheduled items, the decision of the Member Secretary regarding theoretical quantity 
of the cement which should have been actually used shall be final and binding on the 
contractor. 

3. Cement brought to site and cement remaining unused after completion of work shall not be 
removed from site without written permission of the Engineer-in- Charge. 

4. In case the contractor brings surplus quantity of cement the same after completion of the 
work will be removed from the site by the contractor at his own cost after approval of the 
Engineer-in-Charge. 

5. Cement register for the cement shall be maintained at site. Specimen form of register is as 
per Para 25.3.1 & Appendix 28 of CPWD works manual. 
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6. The account of daily receipts and issue of cement shall be maintained in the register by 
the authorized representative of the Engineer-in-Charge and signed daily by the contractor or 
his authorized agent. 

7. The RCC  work  shall  be  done  with  Design  Mix  concrete  unless  otherwise specified. In 
the nomenclature of items wherever letter M has been indicated, the same shall imply for 
the design Mix concrete. For the nominal Mix in RCC, CPWD specifications shall be 
followed.  The  Design  Mix  Concrete  will  be designated  based on the principles given  in  
IS:456,  10262  &  SP  23.  The contractor shall design mixes for each class of concrete 
indicating that the concrete ingredient   and proportions will result in concrete Mix meeting 
requirements specified. In case of use of admixture and/or white cement, the mix shall be 
designed with these ingredients as well. The specifications mentioned herein below shall be 
followed for design Mix Concrete. 

8. DESIGN MIX CONCRETE: 
 The contractor shall be required to submit two separate design mix of concrete with and 

without using plasticizers, separately. The decision of the engineer-in- charge to specify the 
design mix of concrete based on above shall be final. 

8.1 Coarse aggregate: As per CPWD Specifications 
8.2 Fine Aggregate: As per CPWD Specifications. 
8.3 Water: It shall conform to requirements laid down in IS:456 : 2000 and CPWD specifications. 
8.4 Cement: Cement arranged by the contractor will be PPC (in bags) conforming to IS: 1489-Part-I. 

If for any reasons, cement other than that specified in this para for example OPC of grade 43 
or higher grade is brought to site by contractor, the issue, payments rate as well as the 
quantity to be used in the design mix concrete will remain unchanged. 

8.5 Slump: Design slump should be clearly specified in the mix design. 
8.6 The record of white cement shall be kept in the same proforma and same manner as 

applicable for gray cement. 
8.7 Admixture: -- Admixtures shall not be used without approval of Engineer-in- charge. 

Wherever required, admixtures of approved quality shall be mixed with concrete as 
specified. The admixtures shall conform to IS: 9103. The chlorides content in the admixture 
shall satisfy the requirements of BS: 5075. The total amount of chlorides admixture mixed 
concrete shall also   satisfy   the requirements of IS: 456. The contractor shall not be paid 
anything extra for admixture required for achieving desired workability without any 
change in specified water cement ratio for RCC/CC work. 

8.8 Grade of Concrete : The compressive strength of various grades of concrete shall to be 
given as below: 

  
 

Grade 
designation 

Compressive 
strength on 15 
cm cubes min. 
7 days 
(N/mm2) 

Specified 
characteristic 
compressive 
strength at 28 
days (N/mm2) 

Minimum 
cement 
quantity 
(Kg. per 
cum. Mtr.) 

 
Maximum 
water 
cement 
ratio 

i M As per 2 3 0.50 
ii M As per 3 3 0.45 
iii M As per 3 3 0.45 
iv M As per 4 3 0.40 

Note 
(i) In the designation of a concrete mix letter M refers to the mix and number to the specified 

characteristic compressive strength of 15 cm x 15 cm x 15 cm – cube 28 days expressed in 
N/mm2 

(ii) It is specifically highlighted that in addition to the above requirement the maximum cement 
content for any grade shall be limited to 500 kg/ cum. 

(iii) The minimum/maximum cement content for design mix concrete shall be maintained as per 
the quantity mentioned above.  In  case  where  the quantity of cement required is higher than 
the minimum specified above to achieve desired strength based on an approved mix 
design extra shall become payable to the contractor. 

(iv) Design slump has to be constantly monitored and maintained during placing  of  concrete  
through  slump  tests  carried  out  as  per  CPWD specification 2009 Vol. 1 for Mortar, 
Concrete and RCC works, and records maintained accordingly. 

 
8.9    The concrete mix design/laboratory tests with and without admixture shall be got done by 
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contractor at his own cost and will be carried out by the contractor through one of the 
following laboratory/Test houses: 
(i) IIT, Roorkee, Kanpur 
(ii) IET, Lucknow or 
(iii) NCCBM, Ballabhgarh 
(iv) IIT,BHU, Varanasi 
(v) Approved Lab/Govt. Engineering Institutions as directed by the Engineer-in-charge. 
The various ingredients for mix design / laboratory tests shall be sent to the test houses 
through the Engineer-in-Charge and the samples of such aggregate & cement shall be 
preserved at site by the COMMITTEE  

8.10 The contractor shall submit the mix design report from any of above approved laboratory 
for approval of Engineer-in-Charge with in 30 days from the date of issue of letter of 
acceptance of the Publish . No concreting shall be done until the mix design  is approved by 
the Engineer-in-charge. In case of white portland cement and the  likely use of admixtures 
in concrete with PPC/white portland cement the contractor shall design and test the concrete 
mix by using trial mixes with white cement and/or  admixtures also for which nothing 
extra shall be payable. 

8.11 In case of change of source or characteristic properties of the ingredients used in the 
concrete mix during the work, a revised laboratory mix design report conducted at 
laboratory established at site shall be submitted by the contractor as per the direction of the 
Engineer-in-Charge 
 

8.12 APPROVAL OF DESIGN MIX 
The mix design for a specified grade of concrete shall be done for a target mean compressive 
strength Tck=Fck+1.65 s. 

 
Where Fck = Characteristic compressive strength of 28 days 

  s = Standard deviation which depends on degree of quality control 
 

The degree of quality control for this work is “good” for which the standard deviation (s) 
obtained for different grades of concrete shall be as bellows: 

 
 

Grade of For “Good” quality of control 
M 25 4.00 
M 30 5.00 
M 35 5.00 
M 40 5.00 

Of the six specimen of each set three shall be tested at seven days and remaining 
three at 28 days. The preliminary tests at seven days are intended only to indicate the 
strength to be attained at 28 days 

8.13 All cost of mix designing and testing connected therewith including charges payable to 
the laboratory shall be borne by the contractor. 

8.14 BATCHING 
The batching plant shall conform to IS:4925. It shall have the facilities of presetting the 
quantity to be weighed with automatic cutoff when the same is achieved. Concreting at 
places may have to be resorted to through concrete pump for which nothing extra shall be 
paid. 

8.15 All other operations in concreting work like Mixing, Slump, Laying Placing of concrete, 
compaction curing etc. not mentioned in this particular specification for Design Mix of 
concrete shall be as per CPWD specification. 

8.16 WORK STRENGTH TEST SPECIMEN 
Work strength test shall be conducted in accordance with IS: 456 on random sampling. 
Each test shall be conducted on six specimens, three of which shall be tested at 7 days and 
remaining three at 28 days. 

 
TEST RESULTS OF SAMPLE 
The test result of the sample shall be the average of the strength of three specimens. The 
individual variation shall not be more than 15 percent of the average. If more the test 
results of the sample are invalid. 90% of the total test shall be done at the laboratory 
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established at site by contractor and remaining 10% in the approved laboratory of IWC or in 
any other laboratory as directed by the Engineer-in-Charge. 

 
Lot size 
The minimum frequency of sampling of concrete of each grade shall be according to the 
following:- 

 
Quantity  of  concrete  in  the 
work cubic metre per day 

Number of samples. 

1-5 1 
6-15 2 
16-30 3 
31-50 4 
51 & above 4 + one additional sample for additional 

50 cubic metre or part thereof. 
Note: At least one sample shall be taken from each shift. 

8.17 STANDARDS OF ACCEPTANCE 
 
(i) In case the test result of all the samples is above the characteristic compressive strength, 

the concrete shall be accepted. 
(ii) In case the test result of  one  or  more  samples  fails  to  meet  the requirement (i) above it 

shall be accepted if both the following conditions are met: 
a) Any individual test result is not less than (Fck - 4) N/mm2 
b) The mean of test result from any grade of four consecutive samples is more than (Fck+4) 

N/mm2. 
(iii) Concrete of each grade shall be assessed separately 
(iv) Concrete is liable to be rejected if it is porous or honeycombed, its placing has been 

interrupted without providing a proper construction joint the reinforcement has been 
displaced beyond the tolerances specified, or construction tolerances have not been met. 
However the hardened concrete may be accepted after carrying out suitable remedial 
measures to the satisfaction of the Engineer-in-Charge for which nothing extra is payable to the 
contractor 

8.18 Only MS centering/shuttering and scaffolding material unless & otherwise specified shall be 
used for all RCC. Work to give an even finish of concrete surface. However marine ply 
shuttering in exceptional cases as per site requirement may be used on specific request from 
contractor on approval by the   Engineer-in-Charge. 

8.19 Nothing extra shall be paid for the centering and shuttering circular in shape wherever the 
form work is having a mean radius exceeding 6 m in plan 

8.20 In order to keep the floor finish as per architectural drawings and to provide required 
thickness of the flooring as per specifications the level of top surface of RCC shall be 
accordingly adjusted at the time, of its centering shuttering and casting for which nothing 
extra shall be paid to the contractor. 

8.21 Measurement – As per IWC specifications. 
8.22 Tolerances – As per IWC specifications 
8.23 Rate 
8.23.1 The rate includes the cost of materials and labour involved in all the operations described 

above except for the cost of centering, shuttering & reinforcement which will be paid 
separately 

8.24     In  case  of  actual  average  compressive  strength  being  less  than  specified strength which 
shall be governed by para “Standard of Acceptance” as above the rate payable shall be 
worked out accordingly on prorata basis. 
In  case  of  rejection  of  concrete  on  account  of  unacceptable  compressive strength 
governed by para “Standard of Acceptance” as above the work for which samples have 
failed shall be redone at the cost of contractors. However the Engineer-in-Charge may order 
for additional test (like cutting cores, ultrasonic pulse velocity test, load tests on structure or 
part of structure etc.) to be carried out at the cost of contractor to ascertain if the portion of 
structure wherein concrete represented by the sample has been used, can be retained on the 
basis of results of individual or combination of these tests. The contractor shall take 
remedial measures necessary to retain the structure as approved by the Engineer-in-Charge 
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without any extra cost. However for payment the basis of rate payable to contractor shall be 
governed by the 28 days cube test results and reduced rates shall be regulated in accordance 
with para 3.24.2 

8.25    Necessary arrangements shall be made for field tests and all required equipment’s shall be 
arrange by establishing field lab by the Agency for mandatory tests of the materials as 
specified in IWC specifications or as per direction of Engineer-in-Charge no extra shall be 
paid on this account. 

9.   RCC WORK (ORDINARY) 
9.1   Water  cement  ratio  for  ordinary  RCC  work  shall  not  be  more  than  0.50. 

Contractor shall use concrete mixture of proper design and arrangement for measuring 
water for mixing of concrete. 

9.2    In respect of all projected slabs at all levels including cantilever canopy the payment for 
the RCC work shall be made under the item RCC slabs. The payment for shuttering at 
the edges shall be made under item of centering and shuttering of RCC slabs. Nothing extra 
shall be paid for the side shuttering at the edge of these projected balconies and projected 
verandah slabs. 

 
10.    PRE-CAST RCC WORK 
 
10.1 Pre-cast reinforced concrete units shall be of grade or mix as specified. Provision shall be made 

in the mould to accommodate fixing devices such as hooks, flats etc. And forming of notches 
and holes. Each unit shall be cast in one operation. A sample of the unit shall be got 
approved from Engineer-in-Charge before taking up the work. 

10.2 Pre-cast units shall be clearly marked to indicate the top of member and its locations. 
10.3 Pre-cast units shall be stored, transported and placed in position in such a manner that 

these are not damaged. 
10.4 The compaction of the concrete shall be done by vibrating table or external vibrator, as 

approved by Engineer-in-Charge. The rate quoted for the item shall include the element for 
framework and mechanical vibration. 

10.5 Rate for item includes cost of all materials labour and all operations involved cost of MS 
frames lugs including their welding, lifting hooks is also included. 

11.    REINFORCEMENT: 
The rate of reinforcement in RCC work includes all operations including straightening 
cutting, welding, binding with annealed steel wire or welding and placing in position at all 
the floors with all leads and lift complete. 
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ADDITIONAL CONDITIONS FOR CIVIL WORKS 
 
1  a) The contractor (s) shall inspect the site of work before Publishing and acquaint himself with 

the site conditions and no claim on this account shall be entertained by the COMMITTEE . 
 

b) The contractor (s) shall get himself acquainted with nature and extent of the work and 
satisfy himself about the availability of materials from kiln or approved quarries for collection 
and conveyance of materials required for construction. 

2. The contractor (s) shall study the soil investigation report for the site, available in the office 
of the Engineer-in-Charge and satisfy himself about complete characteristics of soil and other 
parameters of site. However, no claim on the alleged inadequacy or incorrectness of the soil 
data supplied by the COMMITTEE  shall be entertained. 

3. The Publisher shall see the approaches to the site. In case any approach from main road is 
required by the contractor, the same shall be provided, improved and maintained by the 
contractor at his own cost. No payment shall be made on this account. 

4. The contractor (s) shall give to the Municipality, Police and other authorities all necessary   
notices etc. that may be required by law and obtain all requisite Licenses for temporary 
obstructions, enclosures etc. and pay all fee, taxes and charges which may be leviable on 
account of these operations in executing the contract. He shall make good any damage to 
the adjoining property whether public or private and shall supply and maintain light and 
other illumination on for cautioning the public at night. 

5. The contractor shall  take  all  precautions  to  avoid  accidents  by  exhibiting necessary 
caution boards day and night speed limit boards red flags, red lights and  providing barriers. 
He shall be responsible for all dangers and incidents caused to existing / new work due 
to negligence on his part. No hindrances shall be caused to traffic during the execution of the 
work. 

6. The contractor shall provide at his own cost suitable weighing surveying and leveling and 
measuring arrangements as may be necessary at site for checking. All  such  equipments  shall  
be  got  calibrated  in  advance  from  laboratory, approved  by the Engineer-in-Charge. 
Nothing extra shall be payable on this account. 

7. Contractor shall provide permanent bench marks and other reference points for the proper 
execution of work and these shall be preserved till the end of work. All such reference points 
shall be in relation to the levels and locations, given in the Architectural and plumbing 
drawings 

8. On completion of work, the contractor shall submit at his own cost four prints of “as built” 
drawings to the Engineer-in-Charge with in 30 days of completion of work. These drawings 
shall have the following information: 

a) Run of all piping and their diameters including soil waste pipes & vertical stacks. 
b) Ground and invert levels of all drainage pipes together with locations of all manholes 

and connections upto outfall. 
c) Run of all water supply lines with diameters, location of control valves, access panels etc. 

If above said drawings are not submitted by the contractor with in the above 
specified time then final bill will not be paid and Security Deposit shall not 
be released. 

9. Any cement slurry added over base surface for continuation of concreting for better bond is 
deemed to have been built in the items and nothing extra shall be payable for extra cement 
considered in consumption on this account. 

 
10. The contractor shall bear all incidental charges for cartage, storage and safe custody of 

materials issued by COMMITTEE. 
WATER PROOFING TREATMENT FOR ALL TYPES OF WORK 

11. The contractor shall submit for the approval of Engineer-in-Charge names of specialized 
agencies of repute along with their technical capacity proposed to be engaged by him, who 
must have executed satisfactorily works of value as specified in mandatory conditions. 

12.    The works shall be carried out in accordance with the Architectural drawings and structural 
drawings, to be issued from time to time by the Engineer-in-Charge. Before commencement 
of any item of work, the contractor shall correlate all the relevant architectural and structural 
drawings issued for the work and satisfy himself that the information available there of is 
complete and unambiguous. The discrepancy, if any shall be brought to the notice of the 
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Engineer-in-Charge before execution of the work. The contractor alone shall be responsible 
for any loss or damage executing by the commencement of work on the basis of any 
erroneous and or incomplete information. 

13.    The contractor shall take all precautions to avoid accidents by, exhibiting caution boards day 
and night, speed limit boards, red flags, red light and providing necessary barriers and 
other measures required from time to time. The contractor shall be responsible for all 
damages and accidents due to negligence on his part. 

14.    Other agencies will also simultaneously execute and install the works of electrification, air 
conditioning, lifts, fire-fighting etc.  for this work and  the contractor shall provide 
necessary facilities for the same. The contractor shall leave such recesses, holes openings etc. 
as may be required for the electric, air- conditioning  and  other  related  works  (for  which  
inserts,  sleeves,  brackets, conduits  base  pinion, clamps etc. shall be supplied free  of  cost  
by  the COMMITTEE  unless otherwise specifically mentioned) and the contractor shall fix the 
same at time of casting of concrete, stone work & brick work, if required and nothing extra shall 
be payable on this account. 

15.    All materials obtained from Govt. stores or otherwise shall be get checked by the Engineer-in-
Charge or his any authorized supervisor staff on receipt of the same at site before use. 

16.    The contractor shall conduct work so as not to interfere with or hinder the progress or 
completion of the work being performed by other contractor(s) or by the Engineer-in-Charge 
and shall as far as possible arrange his work and shall place and dispose of the materials 
being used or removed so as not to interfere with the operations of other contractor or he shall 
arrange his work with that of the others in  an acceptable and coordinated manner and 
shall perform it in proper sequence to the complete satisfaction of others. 

17.    All Architectural drawings given in the Publish  other than those indicated in 
nomenclature  of  items  are  only  indicative  of  the  nature  of  the  work  and 
materials/fixings involved unless and otherwise specifically mentioned. However, the work 
shall be executed in accordance with the drawings duly approved by the Engineer-in-
Charge. 

 
18.   PROGRAMME CHART 
 

i) The contractor shall prepare an integrated programme chart for the execution of work, 
showing clearly all activities from the start of work to completion, with details of 
manpower, equipment and machinery required for the fulfillment of the programme 
within the stipulated period or earlier as indicated in the mile stones under clause 5 of the 
contract and submit the same for approval to the Engineer-in-Charge within ten days of the 
award of the contract. 

 
ii) The programmes chart should include the following:- 

 
a) Descriptive note explaining sequence of various activities. 
b) Net work (PERT/CPM/BAR CHART) 
c) Programme for procurement of materials by the contractor 
d) Programme of procurement of machinery/equipment’s having adequate capacity 

commensurate with the quantum of work to be done within the stipulated period by the 
contractor. 

19.     If appears to the Engineer-in-Charge that the actual progress of work does not conform  to  
the  approved  programme  referred  above  the  contractor  shall produce a revised 
programme showing the  modifications  to  the  approved programme to ensure completion 
of the work within the stipulated time for completion . 

20.    The submission for approval by the Engineer-in-Charge of such programme or the 
furnishing of such particulars shall not relieve the contractor of any of his duties or 
responsibilities under the contract. This is without prejudice to the right of Engineer-in-Charge 
to take action against the contractor as per terms and conditions of the agreement. 

21. If the work is carried out in more than one shift or during night no claim on this accounts shall 
be entertained. 

22.  Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar 
services encountered in the course of the execution of work shall be protected against the 
damage by the contractor at his own expense. The contractor shall not store materials or 
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otherwise occupy any part of the site in a manner likely to hinder the operation of such 
services. 

23. The contractor shall  be  responsible  for  the  watch  and  ward/guard  of  the buildings, 
safety of all fittings and fixtures including sanitary and water supply fittings and fixtures 
provided by him against pilferage and breakage during the period of installations and 
thereafter till the building is physically handed over to the COMMITTEE . No extra payment 
shall be made on this account. 

24. The day to day receipt and issue accounts of different grade/brand of cement shall be 
maintained separately in the standard proforma by the Jr. Engineer-in- Charge of work and 
which shall be duly signed by the contractor or his authorized representative. 

25. The contractor shall render all help and assistance in documenting the total sequence of 
this project by way of photography, slides, audio-video recording etc. Nothing extra shall 
be payable to the contractor on this account. However cost  of  photographs,  slides,  
audio/videography  etc  shall  be  born  by  the COMMITTEE . 

26. The  contractor  shall  be  fully  responsible  for  the  safe  custody  of  materials brought by him 
issued to him even though the materials are under double lock key system. 

27. The rate of items of flooring is inclusive of providing sunk flooring at bath room’s kitchen etc. 
and nothing extra on this accounts is admissible. 

28. No payment shall be made to the contractor for any damage caused by rain, snowfall, 
floods, earthquake or any other natural causes whatsoever during execution of work. The  
damages  of  the  work  will  be  made  good  by  the contractor at his own cost and no claim on 
this account shall be entertained. 

29. For construction works which are likely to generate malba/rubbish to the tune of more than a 
tempo/truck load, contractor shall dispose of malba, rubbish & other unserviceable 
materials and wastes at their own cost to the notified/specified dumping ground and under 
no circumstances these shall be stacked/dumped, even temporarily outside the construction 
premises. 

30. The Plinth Level of Building is to be kept as per Architectural drawings. All the items of 
works such as PCC, RCC, Brickwork and shuttering etc. in foundation upto this plinth level 
with be measured and paid as the work done upto plinth level. Nothing extra due to 
higher plinth will be paid and contractor’s rates quoted for all these items shall, therefore, 
the deemed to cater for extra height of plinth. 

31. The Belgium glass work including its frame work shall be executed as per detailed 
Arch. Drawing through specialized authorized Agencies approved by Engineer-in-Charge 
and Guarantee bond against this work shall be furnished. 

32. Publish er shall submit the detail design with calculation for structural glazing considering 
the wind pressure as per IS-875 Part-III. The design should satisfy the adopted aluminium 
sections which will support structure glazing and having sufficient strength to with stand 
dead load of the structural glazing as well as other stresses due to wind pressure. 

33. Aluminum sections used for fixed/openable doors, windows ventilators etc shall be suitable 
for to meet architectural drawing and subject to approval of Engineer-in-charge. The 
aluminium extruded sections shall be as per IS 6477- 1983   and shall be such as not to impair 
the   proper   and   smooth functioning/operation and appearance. 

34. Heavy-duty aluminum extruded profile of Mahavir/Indal/Hindalco/Bhoruka or equivalent 
to be used. 

35. Contractor shall first prepare shop drawing by using suitable sectioned based on Architectural 
drawings, adequate to meet the requirement/specification. The shop drawing shall show 
full size and sections of glazed windows ventilators, i/c details of fittings and joints. The 
frame work shall be aligned for entire height of each mullion and for the entire width of each 
transom by Laser beam equipment to ensure cent per cent X-Axis & Y-Axis alignment. 

36. Powder Coating - The powder used for powder coating shall be polyester powder made 
by Berger or Jenson & Nicholson or equivalent. 
Thickness - The thickness of finished powder coating shall not less than 50 micron at any 
point measured with micron meter. 

 
37. EPDM. GASKET 

EPDM (Ethyl propylene Diamine Monomer) Gasket of approved. Manufacturer shall be 
used for aluminium glazing. EPDM gasket shall be of size and profile as shown in drawing 
or as called for the render the glazing, door, window and ventilator etc to make air and 
water tight sample of gaskets shall be produces for approval. If required suitable silicon 
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sealant should be  used to ensure water/air tightness between frame and glass units nothing 
extra shall be payable on this account. The material specification for EPDM gasket shall be 
meet the following requirement. 

 
Sl. No. Description     Standard follow        Specification 
 
1. Tensile strength per sqm ATM - D/0412                    70 Min 
2. Elongation at break  ASTM - D/0412                   250 Min. 
3. Modulus 100% per sqm ASTM - D/0412                   22 Min. 
4. Compression set % at 70 degree C    ASTM - D/0395         50 Max 
5. Ozone resistance                                 ASTM - D/0114                   No visible cracks 
38. The anchoring/bracing of glazing system to RCC beams/columns shall be done with epoxy 

coated brackets of approved design. One brackets shall be designed for load bearing and other 
for expansion characteristic of mullion i/c PVC spacers between the aluminium mullion 
member and bracket for bi-metal corrosion separation.  Wherever there is variation in the 
beam level, aluminium shim of various thickness shall be provided behind the brackets or 
extended brackets of required as per site requirement. Nothing extra shall be payable on this 
account. The contractor shall submit design calculation and get it approved by Engineer in 
charge on the selection of suitable anchor fasteners to with stand the dead load of glazing as 
well as stresses due to wind pressure. All screws, nuts bolts used in structural glazing system 
shall be stainless   steel as manufactured   by Kundan/Puja/Steel or equivalent. 

 
39. Spandrel Insulation - The spandrel area shall be insulated by providing 1mm thick G.I. 

sheet fabricated in tray form duly filled with 50mm thick glass wool of density not less than 
48 kg per cum, as manufactured by UP Twig Fibre glass Ldt. with one side  laminated with 
black tissue, fixed on to the glazing frame work by stainless steel P.II. screws of 8x25 and 
periphery gap between the G.I. sheet frame and aluminium frame work to be sealed by silicon 
weather sealant. 
Flashing of soffit, to be done with 1mm thick aluminium sheet pure polyester powder 
coated 60 micron thick of approved colour. Detail drawings for spandrel insulation and soffit 
flushing to be submitted by contractor. The periphery gap and edges of flasing between the 
G.I. sheet frame work shall be sealed by silicon weather sealant. 

40. Glass - Outside glass of glazing shall be of minimum 6mm thick tempered heat reflective 
Belgium (Clear Blue) duly tempered by Horizontal Tempering process as carried out by GSC 
glass, Noida or Allied glass Meerut or Gold plus glasses Sonepat. The sample shall be got 
approved from the Engineer-in-charge before use. 

 
In side glass shall be min 5mm thick as manufactured by Gujarat Guardian Ltd/Float 
glass India Ltd. Saint Gobian or equivalent duly tempered by Horizontal tempering method. 

 
Masking - All aluminum profile shall be provided with masking tapes of sun control or 
winder polymer to provide safety against external scratches at site (masking tape to be 
removed only at the time of handing over or as per direction of Engineer in charge) 

41.    The PVDF coated aluminium composite paneling work shall be executed as per detailed 
Arch. drawings through specialized and authorized agencies approved by Engineer in 
charge and guarantee bond against this work shall be furnished. 

42. Publish ers shall submit the detailed design for AC paneling work and accordingly the 
aluminium sections supporting the panels shall be selected. 



 
 

 
GENERAL SPECIFICATION FOR CIVIL WORKS 

1. Except for the items, for which particular specifications are given or where it is specifically 
mentioned otherwise in the description of items in the schedule of quantities the work shall 
generally be carried out in accordance with the “CPWD specifications 2009 Vol. 1 and Vol. 2 
(with upto date corrections slips). (Hereinafter to be referred to as CPWD specifications) and 
instructions of Engineer-in-Charge. Wherever CPWD specifications are silent the latest IS 
codes/specification shall be followed. 

 
2. The order of preference in case of any discrepancy as indicated in condition No. 
8.1 under “Conditions of Contract” give in standard IWC contract form may be read as the 

following: 
i) Nomenclature of items as per schedule of quantities. 
ii) Particular specification and special condition, if any. 
iii) IWC specifications. 
iv) Architectural Drawings 
v) Indian standard specifications of B.I.S. 
vi) Sound Engineering Practice 

 
A reference made to any Indian Standard specification in these documents, shall imply to the 
latest version of that standard. Including such revision/amendments as issued by the bureau 
of Indian standard upto last date of receipt of Publish s. The contractor shall keep at his own 
cost all such publications of relevant Indian standard applicable to the work at site. 

3. The proposed building is a prestigious project and quality of work is paramount importance. 
Contractor shall have to engage well experienced skilled labour and deploy modern T&P and 
other equipment to execute the work. Many items like stone masonry & stone cladding 
works, stone flooring, structural glazing, PVDF coating aluminium composite panel and 
other specialized flooring work, Wood work will specially require engagement of skilled 
workers having experience particularly in execution of such items. 

4. Samples of all materials and fittings to be used in the work in respect of brand manufacturer 
and quality shall be got approved from the Engineer-in-Charge, well in advance of actual 
execution and shall be preserved till the completion of the work. Articles bearing BIS 
certifications mark shall only be used unless no manufacturer has got BIS mark for the 
particular material. Any material/fitting whose sample has not been approved in advance 
and any other unapproved material brought by the contractor shall be immediately 
removed as soon as directed. 

5. The rates for all items of work shall unless clearly specialized otherwise include cost of all 
labour, material tools and plants and other inputs involved in the execution of the item. 

6. The  contractor  (s)  shall  quote  all  inclusive  rates  against  the  items  in  the schedule of 
quantities and  nothing  extra  shall  be  payable  for  any  of  the conditions and specifications 
mentioned.  In the Publish  documents unless specifically specified otherwise. 

7. Unless otherwise specified in the schedule of quantities the rates for all items shall be 
considered as inclusive of pumping/baling out water, if necessary, for which no extra 
payment shall be made. Those conditions shall be considered to include water from any 
source such as inflow of flood, surface and sub-soil water etc. and shall apply to the 
execution in any season. 

8. The rate for all items in which the use of cement is involved is inclusive of charges for 
curing. 

9. The foundation trenches shall be kept free from water while works below ground level are in 
progress. 

10. The work shall be executed and measured as per metric dimensions given in the schedule of 
quantities, drawings etc. (FPS units wherever indicated are for guidelines only). 

11. Payment for items of “RCC work”, brick work and concrete work above different floor shall 
be made at the rates provided for those items. For operation of these rates, the floor level shall 
be considered as top of the main structural slab in that floor viz. top of RCC slab in main 
room and not top of any sunk or depressed floor for lavatory slabs. 

12. The rate of items of flooring is inclusive of providing sunk flooring in Bath- rooms, 
kitchen, etc. and nothing extra on this account shall be payable. 
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PARTICULAR SPECIFICATION AND SPECIAL CONDITION OF WORK 
 
1. EARTH WORK 

The work shall be done in accordance with CPWD specifications. 
 
2. CONCRETE WORK 

The concrete work shall be done in accordance with the CPWD specifications. All the works 
done upto plinth level will be measured and paid in foundation work upto plinth level. 
Nothing extra will be paid for higher plinth level. 

 
3. BRICK WORK 

The brick work shall be carried out with local first class bricks of crushing strength not 

less than 75 kg/cm2 and conforming to class designation 75 as per CPWD specifications or 
as specified. The rates shall also include for leaving chases/notches for dowels/cramps for 
all kinds of come over brick work. All the work done upto plinth level will be measured and 
paid as foundation work upto plinth level. Nothing extra will be paid for higher plinth level. 

 
4. SANITARY INSTALLATIONS, WATER SUPPLY AND DRAINAGE 
4.1 The work of water supply and sanitary installations shall be got executed by the agency as 

approved by Engineer-in-Charge. 
(ii) The entire plumbing drawing and sanitary installation drawing/ details shall be submitted by 

the contractor and got approved by the Engineer-in-Charge before the execution. 
(iii) The entire responsibility for the quality of work will however rest with the building 

contractor only. 
 
4.2 The work in general shall be carried out as per CPWD specifications. Rate includes all 

materials, labour and all the operations mentioned in the respective items unless and 
otherwise specifically mentioned. 

4.3 Vitreous China sanitary fittings, procured from producer of firms Jaguar, Neycer, Hindustan, 
Cera, Parryware shall only be used subject to approval of samples by the Engineer-in-Charge 
unless otherwise specified in the items. 

4.4 CP Brass pillar taps, bib cocks, flush valves angle etc. shall be of make Jaguar / hindware/ 
player or equivalent as per sample approved by the Engineer-in- Charge. CP Brass bib 
cock/stop cock shall be fixed with heavy duty CP flange. 

4.5 SCI, CI Pipes and it fittings shall conform to the BIS specification wherever required and 
making good the same for which nothing extra shall be paid. 

4.6 The Published rates shall include the cost of cutting holes in walls, floors, RCC slabs etc. 
Wherever required and making good the same for which nothing extra shall be paid. 

4.7 The SCI pipe wherever necessary shall be fixed to RCC columns, beams etc. with rawl plugs of 
approved quality and nothing extra shall paid for on this account. 

4.8 The contractor shall give a satisfactory performance test of the entire installation 
(s) before the work is finally accepted and nothing extra shall be payable to the contractor on 
this account. 

4.9 Sensor operated flush valves shall be of make “AOS” or “ASRA” or equivalent. 
4.10 P or S and floor traps (long arm upto 90 cm length or more) in WCs shall be of deep seal type 

of RIF make or equivalent and shall have a minimum water seal of 75 mm.  Floor traps (long 
arm upto 90 cm length or more)   shall have a minimum water seal of 50 mm. 

4.11 The contractor shall be responsible for all the protection of sanitary, water supply 
fittings and fixtures against pilferage and breakage during the period of installation until the 
completion / handing over of the work. 

 
4.12 The pig lead to be used in jointing 100 mm, 75 m , 50 mm SCI pipe joints shall not be less than 0.98 

kg, 0.88 kg and 0.77 kg per joint respectively. A variation of 5% is allowed on higher side. However 
in case of variation on lower side, the quantity of pig lead less used shall be recovered from the 
contractor at market rate to be determined by the Engineer-in-Charge whose decision in the matter 
shall be final. 
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4.13 The contractor shall submit completion plans for water supply internal sanitary installations 
and building drainage work within thirty days of the date of completion. These plans are to 
be submitted on drawings prepared preferably through computers (1 original copy + 3 
photocopies) on suitable scales to show the general arrangement and desired details in 
case the contractor fails to submit the completion plans as aforesaid security deposit shall not 
be released. 

 
     STONE WORK: 
 
4.14 Guarantee Bond: 

All types of Stone work shall carry five years guarantee to be reckoned from the date after the 
expiry of maintenance period prescribed in the contract of the work against faulty 
workmanship, finishing, unsound materials, structural unstability and other related 
problems as per guarantee bond attached in this Publish  document. 
Five years guarantee in prescribed proforma attached must be given by the contractor in 
token of his overall responsibility. 10% (Ten Percent) of the cost of stone work would be 
retained as guarantee to the performance of the work done. The guarantee against this item of 
work shall be in addition to the security deposit mentioned else where in the contract form. If 
any defects or deficiencies are noticed during the guarantee period, the same shall be 
rectified by the contractor within seven days of issue of the written notice by the Engineer-
in- charge, failing which the defects/deficiencies would be got removed by the Engineer-
in-charge from another agency at the risk and cost of the contractor. However this amount of 
the guarantee can be released in full, if bank guarantee of equivalent amount for the required 
period is produced and deposited with the COMMITTEE.
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SPECIFICATIONS FOR ALUMINIUM DOOR, WINDOW, VENTILATOR WORK 
ETC. 

1.    Extent and intent : 
The work shall be carried out through an approved specialist contractor who shall furnish 
all materials, labour, accessories equipment tool and plant and incidental required for 
providing and installing anodised aluminium doors, windows, claddings, louvers and other 
items as called for in the drawings. The drawings and specifications cover the major 
requirement only. The supplying of additional fastenings, accessory features and other items 
mentioned specifically herein but which are necessary to make a complete installation shall be 
a part of the contract. 

 
1.1 GENERAL : 

Aluminium doors, windows, etc. shall be of sizes, section details as shown on the drawings. 
The details shown on the drawings location gives generally the sizes of the components parts 
and general standards. These may be varied slightly to suit the standards adopted by the 
manufacturer. Before proceeding with any manufacturing the contractor shall prepare and 
submit complete manufacturing and installation drawings for approval of the Engineer-in-
Charge and no work shall be performed until the approval of these drawings is obtained. 

 
1.2 Shop Drawings: 

The contractor shall submit the shop drawings of  doors, windows, louvers claddings and 
other aluminium work, based on architectural drawings to the Engineer-in-Charge for his 
approval. The drawings shall show full size sections of doors, windows etc. thickness of 
metal (i.e. wall thickness) details of construction, sub frame/rough ground profile anchoring 
details, hardware as well as connection of windows doors, and other metal work to 
adjacent work. Samples of all joints and methods of fastening and joining shall be submitted 
to the Engineer-in-Charge for approval well in advance of commencing the work. 

 
1.3 Samples: 

Samples of doors, windows, louvers etc. shall be fabricated, assembled and submitted to 
the Engineer-in-Charge for his approval. They shall be of sizes, types etc. as decided by 
Engineer-in-Charge. All samples shall be provided at the cost of the contractor. 

 
1.4 Sections: 

Aluminium doors and windows shall be fabricated from extruded section of profiles as 
detailed on drawings. The sections shall be extruded by the manufacturers approved by the 
Engineer-in-Charge. The aluminium extruded section shall conform to IS designation 63400-
WP(HV9WP old designation) with chemical composition and technical properties as per IS: 
733 and IS: 1285. The permissible dimensional tolerance of the extruded sections shall be such 
as not to impair the proper and smooth function/operation and appearance of doors and 
windows. 

 
1.5 Fabrication: 

Doors, windows etc. shall be fabricated to sizes as shown at factory and shall be of section, 
sizes combinations and details as shown in the Architectural drawings. All doors, windows 
etc. shall have mechanical joints. The joints shall be designed to withstand a wind load of 150 
kgs per sqm. The design shall also ensure that the maximum deflection of any member shall 
not exceed 1/175 of the span of the member. All members shall be accurately machined and 
fitted to form hairline joints prior to assembly. The joint and accessories such as cleats, 
brackets, etc. shall be of such materials as not to cause any bimetallic action, the design of 
the joints and accessories shall be such that the accessories are fully concealed. The 
fabrication of doors, windows etc. shall be done in suitable sections to facilitate easy 
transportation, handling and installation. Adequate provision shall be made in the door 
and windows members for anchoring to support and fixing of hardware and other fixtures 
as approved by the Engineer- in-Charge. 
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1.6 Anodising: 
All aluminum sections shall be anodised as per IS: 7088 and the required colour as specified in 
the item as per IS: 1868 grading as specified in items schedule after cuttings the member to 
the required & requisite sizes before the final assembly. Anodising to specified grade with 
minimum average thickness of 15 microns when measured as per IS:612. The anodic 
coating shall be properly sealed by steams or in boiling water or cold sealing process as per 
IS: 1856/IS:6057. Polythene tape protection shall be applied on the anodised section before 
they are brought to site. All care shall be taken to ensure surface protection during 
transportation and storage at site and installation. The tape protection shall be removed on 
installation. The sample will be tested in the approved laboratory and cost of samples, cost 
of testing, shall be borne by the contractor. 

1.7 Powder Coating 
The powder used for powder coating shall be polyester powder made by Berger or Jenson & 
Nicholson or equivalent. The thickness of powder coating shall not be less than 60 micron at 
any point measured with micron-meter. 

 
1.8 Protection of Finish: 

All aluminium members shall be wrapped with approved self adhesive non- staining 
PVC tapes. 

1.9 Handing and Stacking: 
1.9.1 Fabricated materials shall be created in an approved manner to protect the material 

against any damage during transportation. The loading and unloading shall be carried out 
with utmost care on receipt of materials at site, they shall be carefully examined to detect any 
damaged pieces. Arrangements shall be made for expeditious replacement of damaged 
pieces/parts. Materials found to be acceptable on inspections shall be repacked in crates 
and stored safely. 

 
1.9.2 In the case of composite windows, and doors the different units are to be assembled 

first. The assembled composite units should be checked for line, level and plumb before final 
fixing is done. Units may be serial numbered and identified as how to be assembled in their 
final location if situation so warrants. 

 
1.9.3 Where aluminum comes into contact with masonry brickwork, concrete planter or 

dissimilar metals, it shall be coated with approved insulation lacquer paint or plastic tape 
to ensure that electro-chemical corrosion is avoided. Insulation materials shall be 
trimmed off to a clear flush line on completion. 

 
1.9.4  SILICON SEALANT: 

The peripheral gaps between plastered faces /RCC and aluminium sections shall be sealed 
both from inside and outside to make the windows watertight. Gaps upto 10 mm between 
the peripheral aluminium member and masonry/RCC/Stone shall be sealed by inserting 
Backer Rod manufactured by HT TROPLAST or Supreme Industries and by application of 
weather silicon/sealant of DOW Corning/GE Silicon make. 

 
1.9.5 The contractor shall be responsible for doors, windows etc, being set straight plumb, level 

and for their satisfactory operation after fixing is complete. 
 
1.10 Installation: 
 
1.10.1 Just prior to installation the doors, windows etc. shall be uncrated and stacked on edge on 

level bearers and supported evenly. The frame shall be fixed into position true to line and 
level using adequate number of expansion machine bolts, anchor fasteners of approved size 
and manufacture and in an approved manner. The holes in concrete/masonry members for 
housing anchor bolts shall be drilled with an electrical drill. 

 
1.10.2 The doors, windows assembled as shown on drawings shall be placed in correct final 

position in this opening and marks made on concrete members at jambs, sills and heads 
against the holes provided in frames for anchoring. The frame shall then be removed from 
the opening and laid aside. Neat holes with parallel sides of appropriate size shall then be 
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drilled in the concrete members with an electric drill at the marking to house the expansion 
bolts. The expansion bolts shall then be inserted in the holes, struck with a light hammer till 
the nut is forced into the anchor. The frame shall then be placed in final position in the 
opening and anchored to the support through cadmium plated machine screws of required 
size threaded to expansion bolts. The frame shall be set in the opening by using 
wooden wedges at supports and be plumbed in position. The wedges shall invariably be 
placed at meeting points of glazing bars and frames. 

 
1.11 NEOPRENE GASKETS: 
 

The contractor shall provide and install Neoprene Gaskets of approved size and profile at 
all locations as shown and as called for to render the doors windows etc. absolutely air 
tight and weather tight. The contractor shall produce samples of the gaskets for approval and 
procure after approval only. 
Fittings: 
Hinges, stays, handles, tower bolts, locks and other fittings shall be in quality and 
manufacturer as approved by the Engineer-in-Charge 

 
1.12 Manufacturer’s Attendance: 

The manufacturer immediately prior to the commencement of glazing shall adjust and 
set all windows and doors and accept responsibility for the satisfactory working of the 
opening frames. 

1.13 Details of Test: 
1.13.1 The various tests on aluminium section shall be conducted in accordance with the 

relevant IS codes. 
1.13.2 The cost of samples, carriage of the samples and testing charges if any shall be borne by the 

contractor. 
1.14 Acceptance Criteria: 
 The aluminium section shall be conform to the provisions of the relevant item in the 

schedule of quantities. For payment purpose only actual weight of sections shall be taken 
into account. If however, the sectional weight of any aluminium section is higher than the 
permissible variation then the weight payable shall be restricted to the weight of the section 
including permissible variation. 

1.15 Measurement : 
 Payment by weight shall be made for aluminium sections including beading only and all fixing 

angles, fittings, and fixtures such as handles and hinges etc. shall not be included in the weight to 
be paid. 

1.16 Guarantee Bond: 
 All aluminium work shall carry two years guarantee to be reckoned from the date after 

the expiry of maintenance period prescribed in the contract of the work against structural 
unstability, leakage, unsound materials and workmanship and defective anodising, 
colouring, sealing and finishing as per guarantee bond attached in this Publish  document. 

 Two years guarantee in prescribed proforma attached must be given by the specialized 
firm, which shall be counter signed by the contractor in token of his over all responsibility. 
10% (Ten Percent ) of the cost of these items would be retained as guarantee to the 
performance of the work done. The guarantee against this item of work shall be in 
addition to the security deposit mentioned else where in the contract form. If any defects or 
deficiencies are noticed during the guarantee period the same shall be rectified by the 
contractor within seven days of issue of the written notice by the Engineer-in-charge, 
failing which the defects/deficiencies would be got removed by the Engineer-in-charge from 
another agency at the risk and cost of the contractor. However this amount of the 
guarantee can be released in full, if bank guarantee of equivalent amount for the required 
period is produced and deposited with the COMMITTEE . 

 
1.17 Rates : 
1.17.1 The rates of the item shall include the cost of materials and labour required in all the above 

operation. 
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LIST OF MACHINERY, TOOLS & PLANTS TO BE DEPLOYED BY 
THE CONTRACTOR AT SITE AS & WHEN REQUIRED 

 
Name of Equipment Nu

Excavators (various sizes) Nil 

Equipment for hoisting & lifting  

Tower Crane or Builder’s hoist (Desirable) 1 No. 

Equipment for Concrete work  

Automatic batching plant of sufficient capacity as per 
direction of Engineer-in-Charge 

Nil 

Concrete pump (Desirable) 1 No. 

Concrete transit mixer Nil 

Concrete mixer (diesel) 1 No. 

Concrete mixer (electrical) 1 No. 

Needle vibrator (electrical) 1 

Needle vibrator (petrol) 1 

Table vibrator (elect./petrol) (Desirable) 3 No. 

Equipment for Building work  

Bar bending Machine 1 No. 

Bar cutting machine 1 No. 

Drilling machine 1 No. 

Welding machine 2 

Cube testing machines 1 No. 

M.S. pipes  
For 500 sqm. Equivalent area or 

as desired by Engineer—
in- Charge 

1 Set 

Steel shuttering 1 Set 

Steel scaffolding 1 Set 

Grinding/polishing machines 3 

Equipment for transportation  

Tippers Nil 

Trucks Nil 

Pneumatic equipment  

Air compressors (diesel) Nil 

Dewatering equipment  

4Pump (diesel) 1 No. 

Pump (electric) (Desirable) 1 No. 

Power equipment  

Diesel generator 1 No. 
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BILL OF QUANTITY 
S. 
No 

Description of items Qty. Rate Unit Amount 

1 Demolishing cement concrete manually / by 
mechanical means and disposal of material 
within 50 metres lead as per direction of 
Engineer in charge.                    

  

  Nominal concrete 1:3:6 or richer mix (i/c 
equivalent design mix) (15.2.1)                           4.00 cum 997.05 cum 3,988.20

2 Providing and laying in position cement 
concrete of specified grade excluding the cost 
of centering and shuttering - All work upto 
plinth level          

  1:2:4 (1 Cement : 2 coarse sand : 4 graded 
stone  aggregate 20 mm nominal size) (4.1.3) 4.00 cum 5481.95 cum 21,927.80

3 Providing and laying Vitrified tiles in floor 
with different sizes (thickness to be specified 
by the manufacturer), with water absorption 
less than 0.08% and conforming to IS:15622 , 
of approved brand & manufacturer, in all 
colours and shade, laid with cement based 
high polymer modified quick set tile adhesive 
(water based) conforming to IS : 15477, in 
average 6 mm thickness, including grouting of 
joints (Payment for grouting of joints to be 
made separately).         

  

  Size of Tile  600 x 600 mm (11.49.2) 
88.00 sqm 1169.55 sqm 102,920.40

4 Providing and fixing 18mm thick gang saw 
cut mirror polished (premoulded and 
prepolished) machine cut for kitchen 
platforms, vanity counters, window sills,  
facias and similar locations of required size of 
approved shade, colour and texture laid over 
20mm thick base cement mortar 1:4 (1 
Cement : 4 coarse sand) with joints treated 
with white cement ,mixed with matching 
pigment, epoxy touch ups, including rubbing 
,curing, moulding and polishing to edge to 
give high gloss finish etc. complete at all 
levels.         

  Granite of any colour and shade         
  Area of slab over 0.50 sqm (8.2.2.2) 

1.00 sqm 3113.30 sqm 3,113.30
5 12 mm cement plaster of mix :  

        
  

  1:6 (1 cement : 6 coarse sand)   (13.4.2)             
9.00 sqm 168.25 sqm 1,514.25

6 Half brick masonry with common burnt clay 
F.P.S. (non modular) bricks of class 
designation 75 in superstructure above plinth 
level up to floor V level  :         

  

  Cement mortar 1:4 (1 Cement : 4 coarse sand) 
(6.13.2) 2.00 sqm 684.20 sqm 1,368.40

7 Reinforced cement concrete work in  beams, 
suspended floors, roofs having slope upto 15°, 
landings, balconies, shelves, chajjas, lintels, 
bands, plain window sills, staircases and spiral 
stair cases upto floor five level excluding the 
cost of centering, shuttering, finishing and 
reinforcement with (a) 1:2:4 (1 Cement : 2 1.00 cum   7390.80 cum   7,390.80



 
 

84 
 

coarse sand : 4 graded stone aggregate 20mm 
nominal size) (5.3) 

8 Reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete .          

  

  Thermo-Mechanically Treated bars. (5.22.6) 94.00 kg 56.60 kg 5,320.40
9 Centering and shuttering including strutting, 

propping etc. and  removal of form for:         
  Suspended floors, roofs, landings, balconies 

and access platform. (5.9.3) 7.00 sqm 422.30 sqm 2,956.10
10 Providing and fixing in position concealed 

G.I. section for wall paneling using gypsum 
tiles fully perforated of required thickness 
fixed on the 'W' profile (0.55 mm thick) 
having a knurled web of 51.55 mm and two 
flanges of 26 mm each with lips of 10.55 mm, 
placed @ 610 mm C/C in perimeter channel 
having one flange of 20 mm and another 
flange of 30 mm with thickness of 0.55 mm 
and web of length 27 mm. Perimeter channel 
is fixed on the floor and the ceiling with the 
nylon sleeves @ 610 mm C/C with fully 
threaded self-tapping dry wall screws. Board 
is fixed to the 'W' profile with 25 mm 
countersunk ribbed head screws @ 200 mm 
C/C., all complete as per the drawing & 
directions of engineer-in-charge, the joints of 
the boards are finished with specially 
formulated jointing compound.          

  Gypsum Tiles Fully Perforated Square edge of 
Size 595x595 mm and 12.5 mm thick 
(Analysis Rate) 594.00 sqm 1114.29 sqm 661,888.26

11 Providing and fixing thermal insulation with 
Resin Bonded Fibre glass wool conforming to 
IS: 8183 having density 24 kg/m3, 50 mm 
thick, wrapped in 200G Virgin Polythene 
Bags fixed to wall with screw, rawel plug & 
washers and held in position by criss crossing 
GI wire etc. complete as per directions of 
Engineer-in-Charge.(12.57) 594.00 Sqm 255.75 Sqm 151,915.50

12 Applying priming coat :          
  Applyin priming coat :a)With ready mixed 

pink or grey primer of approved brand and 
manufacture on wood work (hard and soft 
wood) (13.50.1) 594.00 sqm 34.95 sqm 20,760.30

13 Wall painting with plastic emulsion paint of 
approved brand and manufacture to give an 
even shade:           

  Two or more coats on new work  
(13.60.1)     594.00 sqm 84.45 sqm 50,163.30

14 Removing dry or oil bound distemper, water 
proffing cement paint and the like by 
scrapping, sand papering and preparing the 
surface smooth including necessary repairs to 
scratches etc. complete (14.46)     142.00 sqm 10.80 sqm 1,533.60

15 Providing and applying white cement based 
putty of average thickness 1mm, of approved 
brand and manufacturer, over the plastered 
wall surface to prepare the surface even and 142.00 sqm 87.35 sqm  12,403.70
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smooth complete. (13.80) 
16 Distempering with oil bound washable 

distemper of approved brand and manufacture 
to give an even shade                               

  New work (two or more coats) over and 
including water thinnable priming coat with 
cement primer  (13.41.1) 142.00 sqm 93.70 sqm 13,305.40

17 Distempering with oil bound washable 
distemper of approved brand and manufacture 
to give an even shade                                

  Old work (one or more coats) (14.45.1)            200.00 sqm 33.35 sqm 6,670.00
18 Painting with synthetic enamel paint of 

approved brand and manufacture of required 
colour to give an even shade:                                   

  One or more coats on old work. (14.54.1) 100.00 sqm 51.30 sqm 5,130.00
19 Repairs to plaster of thickness 12mm to 20mm 

in patches of area 2.5 sq. metres and under 
including cutting the patch in proper shape, 
raking out joints and preparing and plastering 
the surface of the walls complete including 
disposal of rubbish to the dumping ground 
within 50 metres lead          

  With cement mortar 1:4(1cement :4 coarse 
sand) (14.1.2) 50.00 sqm 274.80 sqm 13,740.00

20 Cartage of Malba (Approved Rate) 
5 

Per 
Trip 339.00 

Per 
Trip 1,695.00

   Total Rs.  1,089,704.71
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